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Standard Bidding Document W/ONB/OUTC-01/2026/27

SBD for Procurement of Works

A brief description for the main sections of this bid document is given below.

PART 1 - BIDDING PROCEDURES

Section I.

Section II.

Section III.

Section IV.

Instructions to Bidders (ITB)

This Section provides relevant information to help Bidders prepare their
bids. Information is also provided on the submission, opening, and
evaluation of bids and on the award of Contracts. Section I contains
provisions that are to be used without modification.

Bidding Data Sheet

This Section consists of provisions that are specific to each procurement
and that supplement the information or requirements included in Section I,
Instructions to Bidders.

Bidding Forms

This Section contains the forms that are to be completed by the Bidder and
submitted as part of his Bid.

Evaluation Criteria

This section contains supplementary evaluation criteria which the
Employer may choose to apply to the procurement under consideration.

PART 2 - EMPLOYER’S REQUIREMENTS

Section V.

Employer’s Requirements

This Section contains the Specification, the Drawings, and supplementary
information that describe the Plant and Installation Services to be
procured.

PART 3 — CONDITIONS OF CONTRACT AND CONTRACT FORMS

Section VI.

Section VII.

Section VIII.

General Conditions of Contract

This Section contains the general clauses to be applied in all contracts.
The text of the clauses in this Section shall not be modified.

Special Conditions of Contract

The contents of this Section supplement the General Conditions of
Contract and shall be prepared by the Employer.

Contract Forms

This Section contains forms which, once completed, will form part of the
Contract. The forms for Performance Security and Advance Payment
Security, when required, shall only be completed by the successful Bidder
after contract award.

PART 4 — ADDITIONS TO THE STANDARD BID DOCUMENT
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PARTI:

Section I — Instructions to Bidders

W/ONB/OUTC-01/2026/27

Section I - Instructions to Bidders

Scope of Bid

Source of Fund
Public Entities
Related to
Bidding

Documents & to
application for
review

Fraud and
Corruption

1.2

1.3

2.1

3.1

4.1

4.2

A. General

The Public Entity as defined' in Section II “Bidding Data
Sheet” (BDS) also referred to herein as Employer invites bids
for the construction of Works, as described in the BDS and
Section VII, “Special Conditions of Contract” (SCC).

The name and identification number of the Contract are
provided in the BDS and the SCC.

The successful Bidder shall be expected to complete the
Works by the Intended Completion Period specified in the
BDS.

Throughout these bidding documents, the terms:

(a) the term “in writing” means communicated in written
form (e.g. by mail, e-mail, fax,) with proof of receipt;

(b) if the context so requires, “singular” means “plural” and
vice versa;

(c) “day” means calendar day unless otherwise stated; and

The Works shall be financed by the Public Entity’s own
budgetary allocation, unless otherwise stated in the BDS.

The public entities related to these bidding documents are the
Public Entity, acting as procurement entity (Purchaser), the
Procurement Policy Unit, in charge of issuing standard
bidding documents and responsible for any amendment these
may require, the Central Procurement Board in charge of
vetting Bidding document, receiving and evaluation of bids
in respect of major contracts and the Review Panel, set up
under the Public Procurement Act, 2015 (hereinafter referred
to as the Act.)

The Chairperson
Review Panel
Ministry of Finance
Private Bag 13295
Windhoek, Namibia

The Government of the Republic of Namibia requires that
bidders/suppliers/contractors, participating in procurement in
Namibia, observe the highest standard of ethics during the
procurement process and execution of contracts.

The Employer will reject a proposal for award if it

I See Section IV, “General Conditions of Contract,” Clause 1. Definitions.
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Eligible Bidders

determines that the Bidder recommended for award has,
directly or through an agent, engaged in corrupt, fraudulent,
collusive, coercive or obstructive practices in competing for
the contract in question;

For the purposes of this Sub-Clause:

(i)  “corrupt practice” is the offering, giving, receiving or
soliciting, directly or indirectly, of anything of value to
influence improperly the actions of another party;

(il)) “fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly
misleads, or attempts to mislead, a party to obtain a
financial or other benefit or to avoid an obligation;

(iii)) “collusive practice” is an arrangement between two or
more parties designed to achieve an improper purpose,
including to influence improperly the actions of another
party;

(iv) “coercive practice” 1is impairing or harming, or
threatening to impair or harm, directly or indirectly, any
party or the property of the party to influence
improperly the actions of a party;

(v) “obstructive practice” 1is deliberately destroying,
falsifying, altering or concealing of evidence material
to the investigation or making false statements to
investigators in order to materially impede an
investigation into allegations of a corrupt, fraudulent,
coercive or collusive practice; and/or threatening,
harassing or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation.

4.3. Bidders, suppliers and public officials shall also be aware of the

5.1

5.2

provisions stated in section 67 and 68 of the Public
Procurement Act, 2015 which can be consulted on the website
of  the Procurement  Policy = Unit (PPU)
www.mof.gov.na/procurement-policy-unit

A Bidder may be a natural person, private entity, or
government-owned entity or any combination of them in the
form of a joint venture, under an existing agreement, or with
the intent to constitute a legally-enforceable joint venture. All
partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms.

A Bidder shall not have a conflict of interest. All Bidders
found to have a conflict of interest shall be disqualified. A
Bidder may be considered to have a conflict of interest with
one or more parties in this bidding process, if :

(a) they have a controlling partner in common; or
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6. Qualifications of
Bidders

(b)

(©)

()

(e)

®

®

they receive or have received any direct or indirect
subsidy from any of them; or

they have the same legal representative for purposes of
this bid; or

they have a relationship with each other, directly or
through common third parties, that puts them in a
position to have access to information about or influence
on the Bid of another Bidder, or influence the decisions
of the Employer regarding this bidding process; or

a Bidder participates in more than one bid in this bidding
process. Participation by a Bidder in more than one Bid
will result in the disqualification of all Bids in which the
party is involved. However, this does not limit the
inclusion of the same subcontractor in more than one bid;
or

a Bidder or any of its affiliates participated as a
consultant in the preparation of the design or technical
specifications of the contract that is the subject of the
Bid; or

a Bidder, or any of its affiliates has been hired (or is
proposed to be hired) by the Employer as Engineer for
the contract.

5.3 (a) a bidder that is under a declaration of ineligibility by the
Government of Namibia in accordance with applicable
laws at the date of the deadline for bid submission and
thereafter shall be disqualified

54

6.1

(b) Bids from contractors appearing on the ineligibility lists of

African Development Bank, Asian Development Bank,
European Bank for Reconstruction and Development, Inter-
American Development Bank Group and World Bank
Group shall be rejected.

Government-owned enterprises in the Republic of Namibia
shall be eligible only if they can establish that they are legally
and financially autonomous and operate under commercial
law, and that they are not a dependent agency of the
Government.

All bidders shall provide in Section III, a preliminary description

of the proposed work method and schedule, including drawings
and charts, as necessary.
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6.2 Bidders shall include the information and documents listed
hereunder with their bids, unless otherwise stated in the BDS.
The non-submission of the documents by the Bidder within
the prescribed period may lead to the rejection of its bid.

(a) copies of original documents defining the constitution or
legal status, place of registration, and principal place of
business of the Bidder;

(b) total monetary value of construction works performed for
each of the last five years;

(c) experience in works of a similar nature and size for each of
the last five years or as otherwise stated in the BDS; and
clients who may be contacted for further information on
those contracts;

(d) major items of construction equipment proposed to carry
out the Contract;

(e) qualifications and experience of key site personnel and
technical personnel proposed for the contract;

(f) report on the financial standing of the Bidder for the last
three years, such as certified copies of Financial
Statements/Audited Accounts as filed at the Registrar of
Companies;

(g) evidence of adequacy of working capital for this Contract
(access to line(s) of credit and availability of other
financial resources);

(h) authority to seek references from the Bidder’s bankers;
and

(i) information regarding any litigation, current or during the
last five years, in which the Bidder was/is involved, the
parties concerned, the issues involved, the disputed
amounts, and awards;

(j) proposals for subcontracting components of the Works
amounting to more than 10 percent of the Contract Price.
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7.

6.3 To qualify for award of the Contract, bidders shall meet the
following minimum qualifying criteria:

(a) a minimum average annual financial amount of
construction ~ work over the period specified in the
BDS.

(b) experience as prime contractor in the construction of a
minimum number of works of a nature and complexity
equivalent to the Works over a period as specified in the
BDS (To comply with this requirement, works cited
should be at least 70 percent complete);

(c) proposals for the timely acquisition (own, lease, hire,
etc.) of the essential equipment listed in the BDS;

(d) a Contract Manager/Supervisor with five years’
experience in works of an equivalent nature and volume,
including no less than three years as Manager or as
otherwise specified in the BDS; and

(e) liquid assets and/or credit facilities, net of other
contractual commitments and exclusive of any advance
payments which may be made under the Contract, of no
less than the amount specified in the BDS.?

A consistent history of litigation or arbitration awards against
the Applicant or any partner of a Joint Venture may result in
disqualification.

B. Contents of Bidding Document

Sections of 7.1 The Bidding Document consists of all the Sections indicated
Bidding below, and should be read in conjunction with any Addenda
Document issued in accordance with ITB 10.

Section I - Instructions to Bidders (ITB)
Section II- Bidding Data Sheet

Section III - Evaluation Criteria

Section IV - Bidding Forms

Section V - Employer’s Requirements
Section VI — General Conditions of Contract
Section VII- Special Conditions of Contract

Section VIII - Contract Forms

7.2 The Invitation for Bids issued by the Employer is not part of
the Bidding Document.

2 Usually the equivalent of the estimated payments flow over 4-6 months at the average (straight line
distribution) construction rate. The actual period of reference shall depend on the speed with which
the Government shall pay the Contractor’s monthly certificates.
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8.

10.

11.

12.

13.

Clarification of
Bidding
Document

Site visit/Pre-bid
meeting

Amendment of
Bidding
Document

Cost of Bidding

Language of Bid

Documents
Comprising the
Bid

8.1

9.1

9.2

10.1

11.1

12.1

13.1

A prospective Bidder requiring any clarification of the
Bidding Document shall contact the Employer in writing at
the Employer’s address indicated in the BDS.

The Employer will respond in writing to any request for
clarification, provided that such request is received 14 days
prior to the deadline for submission of bids.

Should the Employer deem it necessary to amend the Bidding
Document as a result of a request for clarification, it shall do
so following the procedure under ITB 10.

Bidders, at the Bidders’ own responsibility and risk, are
encouraged to visit and examine the Site of Works and its
surroundings and obtain all information that may be necessary
for preparing their Bids and entering into a contract for
construction of the Works. The costs of visiting the Site shall
be at the Bidders’ own expense.

The Bidder or its designated representative is invited to attend
a pre-bid meeting, as provided for in the BDS. The purpose
of the pre-bid meeting will be to clarify issues and to answer
questions on any matter that may be raised at that stage.

Non-attendance at the pre-bid meeting will not be a cause
for disqualification of a bidder.

At any time prior to the deadline for submission of bids, the
Employer may amend the Bidding Document by issuing
addenda and extend the deadline for submission of bids, if
needed.

C. Preparation of Bids

The Bidder shall bear all costs associated with the preparation
and submission of its Bid, and the Employer shall in no case
be responsible or liable for those costs irrespective of the
outcome of the bidding process.

The Bid, supporting documents as well as all correspondence
relating to the bid exchanged by the Bidder and the Employer
shall be in English Language.

The Bid shall comprise the following:

(a) Bid submission Form (in the format indicated in Section
Iv);

(b) Qualification information and documentary evidence
establishing the Bidder’s qualifications to perform the
contract;

(c) completed Bill of Quantities / Activity Schedule;
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W/ONB/OUTC-01/2026/27

14. Bid Submission
Form and
Schedules

15. Alternative
Proposal

16. Bid Prices and
Discounts

14.1

15.1

16.1

16.2

(d) the following documentary evidence is required

1. have a valid original certified copy of company
Registration Certificate;

2. have an original valid good Standing Tax
Certificate;

3. have an original valid good Standing Social Security
Certificate indicating the bid reference number;

4. have a valid certified copy of Affirmative Action
Compliance Certificate, proof from Employment
Equity Commissioner that bidder is not a relevant
employer, or exemption issued in terms of Section
42 of the Affirmative Action Act, 1998;

have a certificate indicating SME Status

An undertaking on the part of the Bidder that the
salaries and wages payable to its personnel in respect
of this proposal are compliant to the relevant laws,
Remuneration Order, and Award, where applicable
and that it will abide to sub-clause 4.6 of the General
conditions of Contract if it is awarded the contract or
part thereof; and;

7. Have a valid certified copy of Fitness Certificate
from any Local Authority or Ministry of health and
Social Services.

8. Have an original good standing BIPA certificate.

The Bid Submission Form, Schedules, and all documents
listed under ITB 13.1 shall be prepared using the relevant
forms, if so provided.

Alternative Technical Proposals and completion dates if
allowed shall be indicated in Section V- Specifications. The
evaluation methodologies for their consideration shall be
given in Section III.

The Contract shall be for the whole Works, as described in ITB
Sub-Clause 1.1, based on the priced Activity Schedule/Bill of
Quantities® submitted by the Bidder.

Bidders shall fill in rates and prices for all items of the Works
described in the Bill of Quantities.* Items for which no rate or
price is entered by Bidders, shall not be paid for by the Public
Entity when executed and shall be deemed covered by the
other rates and prices in the Bill of Quantities. Corrections, if
any, shall be made by crossing out, initialing, dating and
rewriting.

In lump sum contracts, delete “priced Bill of Quantities” and replace with “priced Activity Schedule.”

4

In lump sum contracts, delete “described in the Bill of Quantities” and replace with “described in the

drawings and specifications and listed in the Activity Schedule.”
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17. Currencies of Bid
and Payment

18. Documents
Comprising the
Technical
Proposal

19. Period of
Validity of Bids

20. Bid Security/Bid
Securing
Declaration

16.3 All duties, taxes, and other levies payable by the Contractor
under the Contract, or for any other cause, as of the date 14
days prior to the deadline for submission of bids, shall be
included in the rates, prices, and total Bid price submitted by
Bidders.’

16.4 The price to be quoted in the Bid Submission Form shall be
the total price of bid after any discount offered.

The discount if any and the conditions of its application shall
be indicated separately.

17.1 The bid price and rates shall be in Namibian Dollars and fixed
for the duration of the contract unless otherwise specified in
the BDS.

17.2 Unless otherwise specified in BDS interim payment for Plant
and Material on site is applicable as per GCC 39.7.

18.1 The Bidder shall furnish a Technical Proposal including a
statement of work methods, equipment, personnel, schedule
and any other information as stipulated in the Bidder
Qualification Form (section IV), in sufficient details to
demonstrate the adequacy of the Bidders’ proposal to meet the
work requirements and the completion time.

19.1 Bids shall remain valid for a period specified in the BDS. The
Bid Validity period should not exceed 180 days.

19.2 In exceptional circumstances, prior to expiry of the original
bid validity period, the Employer may request that the bidders
extend the period of validity for a specified additional period.
The request and the responses thereto shall be made in
writing.

20.1 The Bidder shall furnish either a subscription to a Bid
Securing Declaration or a Bid Security in its original form
with its bid as part of its bid, if so, required in the BDS.

20.2 Bid Security shall be in the form of a Bank Guarantee from a
local commercial bank as per the format contained in section
IV and shall be valid for a period of 30 days beyond the
validity period of the bid or beyond any period of extension.

20.3 Any bid not accompanied by an enforceable and substantially
compliant Bid Security or a subscription to a Bid Securing
Declaration in the Bid Submission Form, if required in
accordance with ITB 20.1, shall be rejected by the Employer
as non-responsive.

20.4 Bid Security shall be forfeited or the Bid Securing declaration
exercised for non-compliance on the part of the Bidder for
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reasons mentioned in the Bid Security format contained in
Section III or the Bid Suring Declaration contained as
Appendix to the Bid Submission Form.

21. Format and 21.1 The Bidder shall prepare one original of the documents
Signing of Bid comprising the bid as described in ITB 13.1 and clearly mark
it “ORIGINAL”. In addition, the Bidder shall submit the number
of copies as specified in the BDS, clearly mark with the label
“CopY.” In the event of any discrepancy between the original
and the copies, the original shall prevail.

21.2 The original and all copies of the bid shall be typed or written
in indelible ink and shall be signed by a person duly
authorized to sign on behalf of the Bidder.

D. Submission and Opening of Bids

22. Sealing and 22.1 Bidders may always submit their bids by mail or by hand.
Marking of Bids Procedures for submission, sealing and marking are as
follows:

(a) Bidders submitting bids by mail or by hand shall enclose
the original and each copy of the Bid, including
alternative bids, if permitted in accordance with ITB 15,
in separate sealed envelopes, duly marking the envelopes
as “ORIGINAL”, “ALTERNATIVE” and “CoPY.” These
envelopes containing the original and the copies shall then
be enclosed in one single envelope. The rest of the
procedure shall be in accordance with ITB sub-Clauses
22.2.

22.2 The inner and outer envelopes shall:
(a) bear the name and address of the Bidder;
(b) be addressed to the Employer as indicated in ITB 22.1;

(c) bear the specific identification of this bidding process
indicated in accordance with ITB 1.1; and

(d) bear a warning not to open before the time and date for

bid opening.
23. Deadline for 23.1 Bids shall be delivered to the Employer at the address and no
Submission of later than the time and date specified in the BDS.
Bids
The Employer may, at its discretion, extend the deadline for
the submission of bids by amending the Bidding Document in
accordance with ITB 10.
24. Late Bids 24.1 Late bids shall not be considered. They will be returned
unopened
25. Withdrawal, 25.1 No bid may be withdrawn, substituted, or modified in the
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Substitution, and
Modification of
Bids

26. Bid Opening

27. Confidentiality

28. Clarification of
Bids

29. Determination of
Responsiveness

30. Nonconformities,
Errors, and

interval between the deadline for submission of bids and the
expiration of the period of bid validity specified by the Bidder
on the Bid Submission Form or any extension thereof.

26.1 The Employer shall open the bids at the time place and
address specified in the BDS in the presence of Bidders’
designated representatives who choose to attend.

26.2 The bidders' names, the Bid Prices, the total amount of each
bid, any discounts, any alternative bid, bid modifications and
withdrawals, the presence or absence of bid security, and such
other details as the Employer may consider appropriate, will
be announced and recorded by the Employer at the opening.

E. Evaluation and Comparison of Bids

27.1 Information relating to the examination, evaluation,
comparison, and  post-qualification of bids and
recommendation of contract award, shall not be disclosed to
Bidders or any other person not officially concerned with such
process.

27.2 Any attempt by a Bidder to influence the Employer in the
evaluation of the bids or Contract award decisions may result
in the rejection of its bid.

28.1 To assist in the examination, evaluation, and comparison of
the bids, and qualification of the Bidders, the Employer may,
at its discretion, ask any Bidder for a clarification of its bid.
No change in the prices or substance of the bid shall be
sought, offered, or permitted, except to confirm the correction
of arithmetical errors discovered by the Employer in the
evaluation of the bids, in accordance with ITB 31.

29.1 The Employer’s determination of a bid’s responsiveness is to
be based on the contents of the bid itself, as defined in ITB13.

29.2 A substantially responsive bid is one that meets the
requirements of the Bidding Document without material
deviation, reservation, or omission.

29.3 The Employer shall examine the technical aspects of the bid
submitted in accordance with ITB 18, Technical Proposal, in
particular, to confirm that all requirements of Section V
(Employer’s Requirements) have been met without any
material deviation, reservation or omission.

29.4 If a bid is not substantially responsive to the requirements of
the Bidding Document, it shall be rejected by the Employer
and may not subsequently be made responsive by correction
of the material deviation, reservation, or omission.

30.1 Provided that a bid is substantially responsive, the Employer
may waive any non-material non-conformity in the bid,
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31.

32.

33.

Omissions

Correction of 31.1
Arithmetical
Errors

request that the Bidder submit the necessary information or
documentation, to rectify nonmaterial nonconformities in the
bid related to documentation requirements but not related to
any aspect of the price of the bid; and shall rectify quantifiable
nonmaterial nonconformities related to the Bid Price.

Provided that the bid is substantially responsive, the Employer
shall correct arithmetical errors on the following basis:

(a) only for unit price contracts, if there is a discrepancy
between the unit price and the total price that is obtained
by multiplying the unit price and quantity, the unit price
shall prevail and the total price shall be corrected, unless
in the opinion of the Employer there is an obvious
misplacement of the decimal point in the unit price, in
which case the total price as quoted shall govern and the
unit price shall be corrected;

(b) if there is an error in a total corresponding to the addition
or subtraction of subtotals, the subtotals shall prevail and
the total shall be corrected; and

(c) if there is a discrepancy between words and figures, the
amount in words shall prevail, unless the amount
expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject to
(a) and (b) above.

Margin of 32.1 Unless otherwise specified in the BDS, Margin of preference

Preference
Evaluation of 33.1
Bids

33.2

333

shall not apply.

The Employer shall use the criteria and methodology defined
in this clause and no other evaluation criteria or
methodologies shall be permitted.

To evaluate a bid, the Employer shall consider the following:

(a) the bid price, excluding Provisional Sums and the
provision, if any, for contingencies in the Summary Bill
of Quantities for admeasurement contracts or Schedule of
Prices for lump sum contracts, but including Daywork
items, where priced competitively; and

(b) price adjustment for correction of arithmetic errors,
discounts, non-conformities, due to the supplementary
criteria as defined in Section III, and Margin of
Preference, if applicable.

If this Bidding Document allows Bidders to quote separate
prices for different contracts, and to award multiple contracts
to a single Bidder, the methodology to determine the lowest
evaluated price of the contract combinations, including any
discount offered in the Bid Submission Form, is specified in
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34.

35.

36.

37.

38.

Comparison of
Bids

Qualification of
the Bidder

Employer’s Right
to Accept Any
Bid, and to
Reject Any or All
Bids

Award Criteria

Notification of
Award

Section III (Evaluation and Qualification Criteria).

33.4 If the bid for an admeasurement contract, which results in the

34.1

35.1

36.1

37.1

38.1

lowest Evaluated Bid Price, is seriously unbalanced, front
loaded or substantially below updated estimates or if any item
in the Priced Activity Schedule is front loaded or contains an
erroneous amount in the opinion of the Employer, the
Employer may after clarification require the Bidder to produce
detailed price analysis for any or all items that the amount of
the performance security be increased at the expense of the
Bidder.

The Employer shall compare all substantially responsive bids
in accordance with ITB 33 to determine the lowest evaluated
bid.

The Employer shall determine to its satisfaction whether the
Bidder that is selected as having submitted the lowest
evaluated substantially responsive bid meets the qualifying
criteria.

The Employer reserves the right to accept or reject any bid,
and to annul the bidding process and reject all bids at any time
prior to contract award, without thereby incurring any liability
to Bidders.

F. Award of Contract

Subject to ITB 36.1, the Employer shall award the Contract to
the Bidder whose offer has been determined to be the lowest
evaluated bid and is substantially responsive to the Bidding
Document, provided further that the Bidder is determined to
be qualified to perform the Contract satisfactorily.

Prior to the expiration of the period of bid validity, the
Employer shall, for contract amount above the prescribed
threshold of N$ 2 M, notify the selected bidder of the proposed
award and accordingly notify unsuccessful bidders. Subject to
Challenge, the Employer shall notify the selected Bidder, in
writing, by a Notification of award for award of contract. The
Notification of award shall specify the sum that the Employer
will pay the Contractor in consideration of the execution and
completion of the Works (hereinafter and in the Conditions of
Contract and Contract Forms called “the Contract Price”) and
the requirement for the Contractor to remedy any defects
therein as prescribed by the Contract. Within seven days
from the issue of notification of award, the Purchaser shall
publish on the Public Procurement Portal
(www.mof.gov.na/procurement-policy-unit) and the Purchaser’s
website, the results of the Bidding Process identifying the bid
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39. Signing of
Contract

40. Performance
Security

41. Advance
Payment and
Security

42. Plant and
Materials on site

43. Debriefing

and lot numbers and the following information:

(1) name of the successful Bidder, and the Price it offered,
as well as the duration and summary scope of the contract
awarded; and

(i1) an executive summary of the Bid Evaluation Report.

38.2 Until a formal contract is prepared and executed, the

39.1

notification of award shall constitute a binding Contract.

Promptly upon issue of notification of award, the Employer
shall send to the successful Bidder the Contract Agreement.

39.2 Within thirty (30) days of receipt of the Contract Agreement,

40.1

the successful Bidder shall sign, date, and return it to the
Employer.

Within thirty (30) days of the receipt of the notification of
award from the Employer, the successful Bidder shall furnish
the Performance Security in accordance with the conditions of
contract, using for that purpose the Performance Security
Form included in Section VIII (Contract Forms).

40.2 Failure of the successful Bidder to submit the above-

41.1

42.1

43.1

mentioned Performance Security or to sign the Contract
Agreement within the prescribed delay shall constitute
sufficient grounds for the annulment of the award and
forfeiture of the bid security.

The Public Entity shall provide an Advance Payment on the
Contract Price as stipulated in the GCC, subject to a maximum
amount, as stated in the BDS. The Advance Payment shall be
guaranteed by a security as per the format contained in Section
VIIL.

Unless otherwise specified in BDS interim payment for Plant
and Material on site is applicable as per GCC 39.7.

The Purchaser shall promptly attend to all debriefing for the
contract made in writing and within 30 days from the date of
the publication of the award or date the unsuccessful bidders
are informed about the award.

Construction of services (Sewer Rising Main) for Outapi Proper 16



PARTI:
Section II- Bidding Data Sheet W/ONB/OUTC-01/2026/27

Section II. Bidding Data Sheet (BDS)

The following specific data for the works to be procured shall complement, supplement,
or amend the provisions in the Instructions to Bidders (ITB). Whenever there is a
contflict, the provisions herein shall prevail over those in ITB.

A. General

ITB 1.1 The Public Entity is:
Outapi Town Council
The Works are:

The Construction of Municipal Services (Sewer Rising Main) For Outapi
Proper in Outapi.

The project scope of work is included in Appendix-I of this bid document.
The actual scope of work will depend on the availability of funds and
Outapi Town Council will reserve the right to increase or reduce the
project scope of work.

The name and identification of the Contract is: W/ONB/OUTC-01/2026/27
The Project is:

The Construction of Municipal Services (Sewer Rising Main) For Outapi
Proper in Outapi.

ITB 1.2 The Intended Completion period is 150 days from start date.

ITB 2.1 The Funding Agency is: Outapi Town Council & Ministry of Urban and
Rural Development

ITB 5.3 A list of firms debarred from participating in Public Procurement in

Namibia is available at http://www.mof.gov.na/procurment -policy-unit

A list of firms debarred by World Bank is available at
http://www.worldbank.org/debarr

ITB 6.1 The requirement of this section is limited to a preliminary construction
programme.

ITB 6.2 The information required from bidders in ITB Sub-Clause 6.2 is modified
as follows:

6.2 (k) Bidders and joint ventures shall have a bank account at a Namibian
banking institution.

6.3 (1) Bidders should have a written reference or completion certificate of
the previously completed similar projects.

Bidder shall attach documentary evidence as required by Clause ITB
13.1 (e)(3) and all copies of original documentation should be certified by
the appropriate authority.”
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ITB 6.2 (c)

Contractors should have at least five (5) years of experience in construction
work.

ITB 6.3 (a) The Contractor must have a minimum average annual financial amount of
construction of N$ 5.0 million over the last Five (5) years.
N.B.: A complete financial statement shall be attached.

ITB 6.3 (b) The number of works is: five (5) 100% completed of similar in nature and
scope (sewer reticulation, sewer pumping station, Sewer rising main,
water reticulation).

The period is: Five (5) years

The minimum project value is N§ 3.0 million.

N.B.: The bidder should provide practical or final project completion
certificate as well as testimonials or references.

ITB 6.3 (¢) The essential equipment to be made available for the Contract by the
successful Bidder shall be:

e Backhoe Loader

e Compactor

e Tipper Truck

e Concrete Mixer

e  Water Truck

e [Excavator

e Plate Compactor

e De-Watering Pump
N.B: The bidder should attach proof of ownership of all the equipment
mentioned or alternatively a signed lease /hire agreement from reputable
machinery rental hire company shall be included. The agreement must
explicitly express the plant and equipment to be leased or hired by the
Bidder.

ITB 6.3 (d) Add:

Bidders should provide a detailed CV of the Contracts Manager and Key
Staff to be appointed for this project.

The contracts manager shall be fluent in both English writing and
communication.

The following requirements are required for the contractor’s personnel on
this project.

e Project/Contract Manager: At least Five (5) years of postgraduate
experience, with a Civil Engineering Qualification or Level 4
qualification in Plumbing and Fitting.

o Site Agent: At least three (3) years of post-graduate experience, with
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a Level 3 qualification in Plumbing and Fitting.
e General Foreman: At least three (3) years of post-graduate
experience, with a Level 2 qualification in Plumbing and Fitting.
e Land Surveyor: A minimum of three (3) years of postgraduate
professional experience, with a relevant degree in Land Surveying or
an equivalent recognized qualification.

Note: Qualifications requirements should be the minimum needed by Key
Personnel for site works taking into consideration the market situation and
the Contractors present staffing for works that have been executed in a
professional and satisfactorily manner. Commissioner of oath should certify
all Qualifications.

ITB 6.3 (e)

The minimum amount of liquid assets and/or credit facilities net of other
contractual commitments of the successful Bidder shall be 10 % of the
contract amount.

B. Bidding Documents

ITB 8.1

The Public Entity’s address for clarification is:

Outapi Town Council

Procurement Management Unit
P.O. Box 853, Outapi

Tel: +264 65 251 511

Tel: +264 083 376 4058

Email: procurement@outapitc.org.na
Outapi, Namibia

Attention: Ms. H Amunyela

ITB 9.2

A pre-bid meeting (not compulsory) has been scheduled for Monday, 21% of
September 2026 @ 11H00 at Outapi Town Council.

C. Preparation of Bids

ITB 13.1(e)

Any additional materials required to be completed and submitted by the
Bidders are:

1. The bidder shall attach evidence of the signatory authorized to sign
the bid (if applicable). This authorization shall consist of written
confirmation and may include a delegation of power by resolution of]
the Board of a company or of the CEO, himself holding power from
the Board or from a Director being a shareholder of a company or
through Power of Attorney. The name and position held by each
person signing the authorization must be typed or printed below the
signature.

2. The signatory authorized to sign the bid shall initial all pages of the
Bid Document including all attachments and documents attached by
the Bidder.

3. As per Clause ITB 6.2 (k) the Bidder shall attach documentary
evidence that the Contractor or joint venture keeps a bank account at
a Namibian banking institution.
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4. With regards to Clauses ITB 13.1 (d) 1 and 5, the Bidder shall attach
a certified copy of the valid company registration certificate and of]
the valid certificate indicating the SME status (if applicable).

5. Regarding ITB 6.2 (1) the bidder shall attach a written reference letter
and/or completion certificates indicating the project name, monitory
value, commencement date and completion date.

6. All “Notices to Bidders” as received from the Public Entity (Outapi
Town Council). It is the Bidders responsibility to follow up with the
Public Entity and ensure that all Notices that may have been issued
have been received before the submission of the Bid.

7. Latest Audited Financial Statements (Original or Certified copies) by

a registered Accountant.

All the information provided with the qualification information shall be
supported by the original or certified copies.

ITB 15.1

Alternative Technical Proposals shall not be allowed.

ITB 16.1

The Contract shall be for the whole Works, as described in ITB Sub-Clause
1.1, based on the priced Bill of Quantities submitted by the Bidder in Section
IV of the Bidding Document.

ITB17.1

The Contract is not subject to price adjustment in accordance with GCC
Clause 44.

ITB17.2

Interim Payment for Plant is not applicable.

Interim Payment of Material on site is applicable. 80% (maximum)
advance on material cost (confirmed by supporting documentation) for
Materials delivered to Site and intended for but not yet into the Works.

ITB 18.1

Bidders shall provide all information regarding the equipment and personnel
to be used to carry out the works and any other information as required in
the Bidding Forms (Section 1V), in sufficient details to demonstrate the
adequacy of the Bidders’ proposal to meet the work requirements and the
completion time.

Information supplied in the Bidding forms (Section IV) shall be used in the
evaluation of the Bid with regards to:

1. Capacity of the Bidder to execute the work satisfactorily.
Consideration shall be given to equipment owned / secured by the
Bidder, as well as experience and qualified personnel in his employ.

2. Schedule of work satisfactorily completed by the Bidder. Such
information provided by the Bidder shall be evaluated in order to
establish whether the Bidder has sufficient experience, specifically
in work of similar nature, complexity and value as the work defined
in this Bidding Document.

Proof that the Bidder has fulfilled his past commitments with regard to time
and quality.

ITB 19.1

The Bid shall be valid for 180 calendar days after the deadline set for the
submission of bid, the deadline being counted as day one of the validity
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ITB 20.1 With reference to the Urgent Notice issued by the Ministry of Finance

(Office of the Minister) dated 14 March 2018, this Bid shall be exempt from
the requirements under regulation 37(1) (a) of the Public Procurement
Regulations.

No Bid Security is required, however the Bid Securing Declaration Form
has to be completed and signed instead.

D. Submission and Opening of Bids

ITB 21.1

In addition to the original of the bid, the required number of copies is:
One (1)

ITB 22.2

Bids must be submitted as follows:

Each Bid shall be delivered by hand in one sealed envelope and shall be
deposited in the bid box provided for the purpose at the following address:

Outapi Town Council

Procurement Management Unit

P.O. Box 853, Outapi

Tel: +264 65 251 511

Tel: +264 083 376 4058

Email: procurement@outapitc.org.na

Outapi, Namibia
Attention: Ms. H Amunyela

Each envelope shall be endorsed:

PROCUREMENT REFERENCE No: W/ONB/OUTC-01/2026/27

The Construction of Municipal Services (Sewer Rising Main) For Outapi
Proper in Outapi.

With the name and address of the Bidder on the reverse side of the envelope.
The envelopes shall bear a warning not to open before the time and date for
bid opening.

ITB 23.1

The deadline for submission of bids shall be Friday, 9" of October 2026 @
11h00.

ITB 26.1

The bid opening shall take place at:

Outapi Town Council

Procurement Management Unit

P.O. Box 853, Outapi

Tel: +264 65 251 511

Tel: +264 083 376 4058

Email: procurement@outapitc.org.na

Date: Friday, 9" of October 2026 @ 11h30.
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E. Evaluation and Comparison of Bids

ITB 29.2

A substantially responsive bid is one which conforms to the terms,
conditions, and specifications of the bidding documents without material
deviation, reservation, qualification, or omission.

A material deviation or qualification is one which, in the opinion of the
Outapi Town Council;

1. could detrimentally affect the scope, quality, or performance of the work.
2. changes to the employers or the contractor’s risk and responsibilities
under the contact; or

3. would affect the competitive position of other bidder presenting
responsive tenders, it was to be rectified.

Hence, only substantially responsive bids will be considered for further
technical and financial evaluations as per the set evaluation criteria.

ITB 32.1

A margin of preference shall apply. Please refer to Section III — evaluation
criteria of the bidding document for details.

ITB 33.2

To evaluate a bid, the employer shall apply the evaluation procedure
specified in ITB 33.1 for each compliant bidder with respect to
methodology specified in section III — evaluation.

(a) Bid prices shall be adjusted for arithmetic errors in terms of clause
IB 31.

(b) Bid rates and bid prices will be evaluated against reasonable
standard benchmark rates.

(¢) P&Gs should not be more than 20% of total bid amount including
VAT & Contingencies.

Bidders whose bid amount varies by more than 20% (up or down) from
the respective standard benchmark bid amount shall be deemed to be
non-compliant and shall be rejected.

F. Award of Contract

ITB 37

Subject to ITB 36.1, the Employer shall award the Contract to the Bidder
that is recommended in accordance with ITB 33 and is substantially
responsive to the Bidding Document, provided further that the Bidder is
determined to be qualified to perform the Contract satisfactorily.

ITB 39.1

Within 7 days of receipt of the Contract Agreement, the successful Bidder
shall Sign, date, and return it to the Employer.

ITB 40.1

The Standard Form of Performance Security acceptable to the Public Entity
shall be “a Bank Guarantee”. The Bank guarantee shall be 10% of the
contract price inclusive of provisional and contingencies sum and VAT.

ITB 41.1

Advance payment shall not be applicable.

ITB 42.1

Interim Payment for Plant is not applicable.
Interim Payment for Material (only) on site is applicable.

80% (maximum) advance on material cost (confirmed by supporting
documentation) for Materials delivered to Site and intended for but not yet
into the Works.
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Section III - Evaluation Criteria

This section contains supplementary criteria that the Employer shall use to evaluate bids.

1. Evaluation

In addition to the criteria listed in ITB 32.1 and ITB 33.2 of section II “bidding data

sheet”, (BDS) the following margin of preference and evaluation criteria shall apply:

2. Evaluation Procedures and Selected Criteria

(a) Bid Validity and Compliance

Recived Bidds will be examined to determine whether or not they substantively
comply with the requirments of the Bid Documents. A substantively complying Bid
is one which complies with the rules, terms and conditions of the Bid Documents,
without any material deviation in the sole opinion of the Employer. A non-
complying bid will be rejected and may not subsequently be altered to comply by
correction of any non-conformity.

The Employer’s determination of a bid’s responsiveness will be based on the
required contents as defined in ITB13 of the bid document.

Bids will secondly be examined to determine whether they have been submitted by
well-established contractors with the necessary experience and the financial, human
and material resources to satisfactorily execute the Contract. For this purpose the
various forms and other information required under Section IV (Qualification
Information) of the bid document will be utilised. Bidders are at liberty to submit
with their bid any other information which they consider would be relevant to the
bid evaluation.

N.B. It’s the resposibility of the bidder to make sure that the bid response
document is clear, logical and well structured. Outapi Town Council will not take
responsibility of any missing information or incomplte document.

(b) Adequacy of Technical Proposal

Evaluation of the Bidder's Technical Proposal will include an assessment of the
Bidder's technical capacity to mobilize key equipment and personnel for the contract
consistent with its proposal regarding work methods, scheduling, and material
sourcing in sufficient detail and fully in accordance with the requirements stipulated
in Section V (Employer's Requirements).

The Employer will examine the technical aspects of the bid submitted in accordance
with ITB 18, Technical Proposal, in particular, to confirm that all requirements of
Employer’s Requirements have been met without any material deviation, reservation
or omission.

The typical evaluation scorecard presented in a table below will be used for the
technical evaluation of bids and the selected evaluation criteria are intended to
assess the competency of the bidder to achieve the required project outcome and are
used to rate each of the bidders.

Technical scores will be calculated in accordance with the following formula and
only bidders with a total technical score of at least 70% will be considered for
financial evaluation:
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TS =(Tb+ Tr + Tx +Tc +Tm +Tn +Tp +Tp)

ITEM | Non-Price Attributes Max Sec IV Clauses In Clauses In
Points Bidding SecI: ITB& | Secl: ITB
Technical/Capacity/ Attributes Forms Sec II: BDS & Sec II:
BDS
Tb Bid Submission: 10 All bid All bid All bid
Complete Technical Proposal: Sections Sections Sections
Company Profile, Description
of Proposed work methodology,
and Construction Program
Tr Financial Resources/ Capacity
10
Average annual turnover 5 Part G ITB6.3(a) ITB6.2(b)
Line of Credit/ Banking Rating | 5 Part G ITB6.2(g) ITB6.2(h)
Tx Relevant Experience 20
Overall Company Experience 10 Part C ITB18.1 ITB1.1
Regional and Local Experience | 10 Part C ITB6.3 (b) ITB6.2(c)
ITB6.2(b) ITB6.2(c)
(Minimum of five (5) projects
of similar nature and scope the
last eight (8) years)
Tc Relevant competence: staff 20
Contract Manager 8 Part E ITB6.2(d)
Site Agent 6 Part E ITB6.3(d) ITB6.2(e)
Land Surveyor 4 Part E ITB6.3(d) ITB6.2(e)
Site Foreman 2 Part E ITB6.3(d) ITB6.2(¢)
Twm Mechanical plant capacity 15
- As per BDS ITB6.3(c) 15 Part D ITB6.3(¢c) ITB6.2(d)
Tn Namibian content status
- Namibian supplier: 5 Part B2 ITB6.2(a) ITB13.1(d)
compliance with definition
S/clause (d) 1. Below, eg if
100% Namibian = 10, if 50%
Namibian =5, if 0%
Namibian =0
Tp SME status
- Registration 5 Part B2 ITB13.1(5) | ITB13.1(5)
PDN status: compliance with
definition S/clause (d) 3. Below
- % Ownership PDN, eg points | 5 Part B2 ITB6.2(a) ITB13.1(d)
if 100% PDN = 10, if 50%
PDN =5, if 0% PDN =0
Tp Site visit attendance of pre-bid 10 Part B2 ITB6.2(a) ITB13.1(d)
meeting
Ts Technical scores 100
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(¢) Financial Proposal

The price is the sum that the client would be required to pay to the tenderer for the
work or service provided. This must include all costs over the duration of the
contract. Depending on the contract, this could include:

o fixed capital cost;

e time related costs during the contract period;

e special adjustments during the contract period;
e maintenance costs; and

e Operating costs.

Price score will be calculates as follows:
PS = (PL/PN) x 100
Where:

Pr = tender price of the lowest acceptable tender
Py = tender price under consideration

Please note that the value of fixed P&G’s may not be more than 15% of the total
contract value (excluding contingencies and VAT) and the total P&G’s (fixed + time
related) may not be more than 20% of the total contract value (including
contingencies and VAT). Should the bidder exceed this limit in his financial offer,
the Employer reserves the right to consider these bid amounts to be unbalanced and
request justification.

(d) Bid Index (IB)

The Bid Index (IB) is the final evaluated result of each Bidder as per the specified
and approved weight of financial and technical evaluations.

IB = axPS+bxTS

Where:
Ps = Price score
Ts = Technical score

“a” is allocated weight for price score (PS) and ‘b” is the allocated weight for
Technical Score (TS).

For this project the selected bid index weighting will be 60% for the technical
score and 40% for financial score:

IT=04xPs+0.6xTs
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(e) Margin of Preference

50% or of the employees for the works must be Namibia citizens.

Each bidder should apply for the preference category for which they qualify.

Procurement Margin of Preference
Namibian Shareholding 3%
Materials 50-60% 2%

Services rendered by Namibian Key Personnel Inclusive of 2%
Management

Services rendered by Namibian Semi-skilled employees 3%

Total 10%

3. Written acknowledgement and acceptance

The Bidder must complete the form below in full to acknowledge and accept the
employer’s specific requirements and evaluation criteria for this project.

Date: .......oooovevieieeeeiene [Day|month|year]

Procurement Ref No.:

We, the undersigned, declare that we acknowledge and accept

a)

b)

c)

d)

That according to ITB 29, the responsiveness of the bid will be determined based
on the contents and requirements of the SBD as defined in ITB13.

That all the required technical information and requirements must be met for our
bid to be responsive.

For our Bid to be determined responsive, our Bid must score at least 60% on
technical evaluation as per the set criteria.

That the bid will be deemed to be non-responsive if;
The Bid Price is 20 % above or below the estimated project cost

The value of the fixed P&G’s exceeds 15% of the total contract value (excluding
contingencies and VAT)

The total P&G’s (fixed + time related) exceeds 20% of the total contract value
(including contingencies and VAT).

Name:

In the capacity of:

Signed:

Duly authorized to
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sign the Bid for and
on behalf of:

Date:

Seal of Company
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Section IV - Bidding Forms

Table of Forms

BID SUBMISSION FORM. ....cccieniiiinsnissenssmcsesssnssessanssesssssssssssssssssssssssssssssssssssssssssssssssns 29

BID SECURING DECLARATION ...uccoviininnincissenssssssessesssnsssssssssasssssssssssssssssssssssssssasss 31

WITTEN UNDERTAKING . ...ccccniisinnnissinssisnsssnssnsssssssssssssssssssssssssssssssssssssssssssssssasssssns 32

1. EmPloyers Details ........ccueiernveiccssncnssnncsssnisssanisssssssssssssssssssssssssssssssassssssssssassssssssss 32

2. Procurement Details .......ccoeveeevericuriinnisuniseisnnnsnnssnncsnnssnncsncssnssssncssnsssssssssesanns 33

3. UNAErtaKing....ccccveeiiivveiissiiiiseiessnnissnenesssnicssssecssscsssnssssssessssssssssssssssesssssassssssssssases 33

QUALIFICATION INFORMATION....cccvisiesersncssnsssssasssssssssassssssssssssssssssssassssssssssassses 34
Preamble to Schedule of QUANtItIES ........cccvviiiiiieiiie et et ee e ve e ens 39
Schedule of QUANTILIES ...ccuvveiiiieciiieiieecieeeeee ettt st e vt e st eesebreestbeeesbaeeeebeeesssaesssaesennes 42
Summary of Schedule of QUANTILIES .......c.eeiiieiiieiiee e e 43
Detail Schedule of QUANTILIES ......c.viieevieieiieeceie et eeree et eetae e et eeteeeeareeereeeeeraeeeareeenes 44

Construction of services (Sewer Rising Main) for Outapi Proper 28



PART 2:
Section IV- Bidding Forms W/ONB/OUTC-01/2026/27

To:

BID SUBMISSION FORM

Date:
Bidder’s Reference No.:
Procurement Reference No:

We, the undersigned, declare that:

(2)

(b)

(c)

(d)

(e)

®

(2

(h)

(@)

)

We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance with Instructions to Bidders (ITB) Clause 10;

We offer to execute in conformity with the Bidding Documents the following
Works:

b

The total price of our Bid after discounts, if any, offered in item (d) below is:
N§$ (incl VAT);

(Amount in Words);

The discounts offered and the methodology for their application are:

b

Our bid shall be valid for a period of as specified in ITB 19.1. from the date fixed
for the bid submission deadline in accordance with the Bidding Documents, and it
shall remain binding upon us and may be accepted at any time before the
expiration of that period;

We hereby confirm that we have read and understood the content of the Bid
Securing Declaration attached hereto and subscribe fully to the terms and
conditions contained therein, if required. We understand that non-compliance to
the conditions mentioned may lead to disqualification.

If our bid is accepted, we commit to obtain a Performance Security and a
Preference Security (if applicable) in accordance with the Bidding Document;

We, including any subcontractors or suppliers for any part of the contract, do not
have any conflict of interest in accordance with ITB 5.2;

We are not participating, as a Bidder in more than one bid in this bidding process
other than alternative offers submitted in accordance with ITB 15;

Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers
for any part of the contract, has not been declared ineligible under the laws of
Namibia;
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(k) We are not a government owned entity / We are a government owned entity but
meet the requirements of ITB 5.4;°

Q)] We understand that this bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal contract is prepared and executed;

(m)  We understand that you are not bound to accept the lowest evaluated bid or any
other bid that you may receive; and

(n) If awarded the contract, the person named below shall act as Contractor’s
Representative:

Name:

In the capacity of:

Signed:

Duly authorized to
sign the Bid for and
on behalf of:

Date:

Seal of Company

¢ Use one of the two options as appropriate.
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Appendix to Bid Submission Form

BID SECURING DECLARATION

(Section 45 of Act)
(Regulation 37(1) (b) and 37(5))

Date: ......oooveieie e [Day|month|year]

I/We* understand that in terms of section 45 of the Act a public entity must include in the bidding
document the requirement for a declaration as an alternative form of bid security.

I/We* accept that under section 45 of the Act, I/we* may be suspended or disqualified in the
event of

(a) a modification or withdrawal of a bid after the deadline for submission of bids during the
period of validity;

(b) refusal by a bidder to accept a correction of an error appearing on the face of a bid;

(¢) failure to sign a procurement contract in accordance with the terms and conditions set forth
in the bidding document, should I/We* be successful bidder; or

(d) failure to provide security for the performance of the procurement contract if required to do
so by the bidding document.

I/We* understand this bid securing declaration ceases to be valid if I am/We are* not the successful Bidder

N0 P34 1T TSRS
[insert signature of person whose name and capacity are shown|

Capacity of:
[indicate legal capacity of person(s) signing the Bid Securing Declaration]

INBITIE: Lo e e s bbb
[insert complete name of person signing the Bid Securing Declaration]

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder]

Dated on day of R
[insert date of signing]

Corporate Seal (where appropriate)

[Note*: In case of a joint venture, the bid securing declaration must be in the name of all partners to the
joint venture that submits the bid.]
*delete if not applicable / appropriate

Construction of services (Sewer Rising Main) for Outapi Proper 31



PART 2:
Section IV- Bidding Forms W/ONB/OUTC-01/2026/27

c o)

Republic of Namibia

Ministry of Labour, Industrial Relations, and Employment Creation

WITTEN UNDERTAKING
Witten undertaking in terms of section 138 of the Labour Act, 2015 and section

50(2) (D) of the Public Procurement Act, 2015

1. Employers Details

VAt NUIMDCT: ettt e e e e e e e

INAUSHIY/S@CtOT: .ot e
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2. Procurement Details

Anticipated Contract Duration: .............ccoiiiiiiiiiiiiiiii e

Location where work will be done, good/services will be delivered: .............

hereby undertake in writing that my company will at all relevant times comply
fully with the relevant provisions of the Labour Act and the Terms and
Conditions of Collective Agreements as applicable.

I am fully aware that failure to abide to such shall lead to the action as stipulated
in section 138 of the labour Act, 2007, which include but not limited to the
cancellation of the contract/licence/grant/permit or concession.

Signature: ....cocvvviiiiiiiiniiiiinniieinnn

J D 2 1 o T

=7 1 3

Please take note:
1. A labour inspector may conduct unannounced inspections to assess the level of compliance
2. This undertaking must be displayed at the workplace where it will be readily accessible and visible by the employees rendering
service(s) in relations to the goods and services being procured under this contract.
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QUALIFICATION INFORMATION

1. Individual
Bidders or
Individual
Members of
Joint Ventures

1.1 Constitution or legal status of Bidder: [attach copy]

Evidence of signatory authorized to sign the bid: [attach]

1.2 Annual amounts of construction work performed during the last

Five (5) years to the amount of N8...........ccoooiiiiiiiiini

1.3 Number ......... of works of a nature and amount similar to the
Works performed as prime Contractor over the last Five (35)
years. Also list details of work under way or committed,
including expected completion date(s).

Project/Contract name
and country

Name of client and Type of work performed Value of contract
contact person and year of completion in NAD

()

(b)

(©)

(d)

(e)

®

(2
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1.4 Major items of Contractor’s Equipment proposed for carrying
out the Works. Refer also to ITB Sub-Clause 6.3 (c).

As per ITB Sub-Clause 6.3 (c), the Bidder shall complete the table
below. When owned by the Bidder, proof of ownership shall be
attached to the Bid Documentation. When not owned by the Bidder,
valid lease and/or hire purchase agreements for the relevant plant
shall be attached to the Bid Documentation, which provides the
Procurement Reference Number, the type of plant considered, the
period of validity of the agreement, the period of availability of the
plant and the shortest period within which the plant can be delivered
to Site.

Item of
equipment

Description, make, Condition (new, good, Owned, leased (from whom?), or to
and age (years) poor) and number available be purchased (from whom?)

(2)

(b)

(©)

(d)

(e)

()

(2

(h)

0

(k)

M

(m)

(n)
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1.5 Qualifications and experience of key personnel proposed for
administration and execution of the Contract. (Also Attach
biographical data. Refer also to ITB Sub-Clause 6.3 (d).)

Position

Name

Years of experience
(general)

Years of experience in
proposed position

(a)

(b)

(©)

(d)

(e)

G

(2

(h)

(@)

0

()

M

(m)

(n)
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1.6 Proposed subcontracts and firms involved. Refer to General
Conditions of Contract Clause 7.
Sections of the Works Value of Subcontractor Experience in similar work
subcontract (name and address)
(a)
(b)
©)
(d)
(e)
()
1.7 Financial reports for the last three (3) years: Financial
Statements, Audited Accounts, etc. (List below and attach
copies.)
1.8 Evidence of access to financial resources to meet the
qualification requirements: cash in hand, lines of credit, etc.
List below and attach copies of support documents.
1.9 Name, address, and telephone, telex, and facsimile numbers of
banks that may provide references if contacted by the Public
Entity.
1.10 Information on current litigation(s) in which the Bidder is
involved.
Other party(ies) Cause of dispute Amount involved
(a)
(b)
©)
(d)
(e)
()
(&
(h)

1.11 Proposed Program (work method and schedule). Descriptions,

drawings, and charts, as necessary, to comply with the
requirements of the Bidding Documents.

Bidder shall submit, together with this Bid, a chronological
works program in form of a Gantt chart as described in
Section V.
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2. Additional
Requirements

1.12 Methodology Statement: The Bidder shall submit, together with

2.1

this Bid, a separate document, describing how he intends to
execute, manage, and control the various activities of the works
within the specified completion period, according to the required
specifications, should he be the successful Contractor.

In chronological order, the bidder is to describe in detail the
proposed plant, equipment, and labour to be used for each
construction activity. The Bidder is to indicate which plant is
intended to serve on more than one activity and provide a
contingency plan in case of a breakdown of plant. The mode of
transport of the various materials to site shall be stated taking
into consideration the quality and state of the roads during the
construction period.

The project program and Methodology Statement will form the
bid technical evaluation and Failure to submit may result in
disqualification of the Bid.

Bidders should provide any additional information requested in
the Bidding Document.
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1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

Bill of Quantities
Preamble to Schedule of Quantities

Descriptions in the Bills of Quantities are abbreviated and comply generally with
those in the Standardised Specifications. Clause 8 of each Standardised
Specification, read together with the relevant clauses of the Scope of Work, set
out what ancillary or associated activities are included in the rates for the
operations specified. Should any requirements of the measurement and payment
clause of the applicable Standardised Specification, or the Scope of Work, conflict
with the terms of the Bill, the requirements of the Standardised or Scope of Work,
as applicable, shall prevail.

The clauses in a specification in which further information regarding the Bill item
can be obtained appear under “Reference clause” in the Bills of Quantities. The
reference clauses indicated are not necessarily the only sources of information in
respect of schedule items. Further information and set specifications may be
found elsewhere in the contract documents. Standardised Specifications are
identified by the letter or letters which follow SANS in the SANS 1200 series of
specifications, e.g. G for SANS 1200 G.

The prices and rates to be inserted in the Bills of Quantities are to be the full
inclusive prices for the work described under the several items. Such prices
and rates shall cover all costs and expenses that may be required in and for
the execution of the work described, and shall cover the cost of all general
risks, liabilities, and obligations set forth or implied in the documents on
which the tender is based, as well as overhead charges and profit. The prices
will be used as a basis for assessment of payment for additional work that
may have to be carried out.

It will be assumed that prices included in these Bills of Quantities are based on
Acts, Ordinances, Regulations, By-laws, International Standards and National
Standards that were published 28 days before the closing date for tenders. (Refer
to www.sans.co.za or www.iso.org for information on standards).

Where the Scope of Work requires detailed drawings and designs or other
information to be provided, all costs associated therewith are deemed to have been
provided for and included in the unit rates and sum amount tendered such items.

An item against which no price is entered will be considered to be covered by the
other prices or rates in the Bill of Quantities. A single lump sum will apply
should a number of items be grouped together for pricing purposes.

Except where rates only are required, the Tenderer shall insert all amounts to be
included in his total tendered price in the “Amount” column and show the
corresponding total tendered price.

The units of measurement described in the Bills of Quantities are metric units.
Abbreviations used in the Bills of Quantities are as follows:

ha = hectare h = hour
k¢ = kilolitre kg = kilogram

Construction of services (Sewer Rising Main) for Outapi Proper 39



PART 2:

Section IV- Bidding Forms W/ONB/OUTC-01/2026/27
km = kilometre kW = kiloWatt
km-pass =  kilometre pass MN = MegaNewton
kPa = kiloPascal MN.m = MegaNewton-m
l = litre % = per cent
m = metre PCsum = Prime Cost sum
mm = millimetre Provsum = Provisional sum
m? = square metre No. = number
m?.pass =  square metre-pass R/only = Rate only
m? = cubic metre sum = lump sum
m*km =  cubic metre-kilometre 't = ton (1 000 kg)

1.9.

1.10.

1.12.

1.13.

1.14.

1.15.

1.16.

MPa = MegaPascal W/day = Work day
The Tenderer must price each item in the Bills of Quantities in BLACK INK.

All prices and rates shall exclude value added tax (VAT). The Tenderer shall
calculate value added tax and enter it at the end of the summary of the Bills of
Quantities.

While the Employer has every intent to complete the full scope of works, the
Employer reserves the right to reduce of increase the scope of works according to
the dictates of the budget, or to terminate this contract, with adjustment to the
agreed rates, sums or fees and without payment of any penalty in this regard. The
Service Provider shall however be entitled to pro-rata payment for all services
carried out in terms of any adjustment to the Scope of Work or, in the case of
termination, remuneration and/or reimbursement.

The General Conditions of Contract, the Particular Conditions of Contract (if
any), the Specifications (including the Project Specification), and the Drawings
are to be read in conjunction with the Schedule of Quantities.

The Schedule comprises items covering the Contractor's profit and costs of
general liabilities and of the construction of temporary and permanent works.

The Tenderer is at liberty to insert a rate of his own choosing for each item in the
schedule and his attention is drawn to the fact that the Contractor has the right,
under various circumstances, to payment for additional works carried out and that
the Engineer is obliged to base his assessment of the rates to be paid for such
additional work on the rates inserted in the schedule by the Contractor.

Clause 8 of each Standardized Specification and the measurement and payment
clause of each Particular Specification, read together with the relevant clauses of
the Project Specification, set out what ancillary or associated activities are
included in the rates for the operations specified. Measurement and payment shall
be in accordance with Clause 8 of the SANS 1200 Standardised Specifications for
Civil Engineering Construction referred to in the Scope of Works, subject to the
variations and amendments contained in the section “Applicable SANS 1200
standardised specifications”.

Descriptions in the Schedule of Quantities are abbreviated and the schedule has
been drawn up generally in accordance with the latest issues of Civil Engineering
quantities. Should any requirements of the measurement and payment clause of
the applicable Standardized Specification, or the Project Specification, or the
Particular Specification(s) conflict with the terms of the schedule or, when
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1.17.

1.18.

1.19.

1.20.

1.21.

1.22.

1.23.

1.24.

relevant, Civil engineering quantities, the requirement of the Standardized,
Project, or Particular Specification as applicable, shall prevail.

Unless otherwise stated, items are measured net in accordance with the drawings,
and no allowance has been made for waste.

The prices and rates to be inserted in the Schedule of Quantities are to be the full
inclusive prices to the Employer for the work described under the several items.
Such prices shall cover all costs and expenses that may be required in and for the
construction of the work described, and shall cover the cost of all general risks,
liabilities, and obligations set forth or implied in the documents on which the
tender is based. The Tenderer shall ensure that his rates exclude Value Added
Tax, which shall be added in the Summary of the Schedule of Quantities.

A price or rate is to be entered against each item in the Schedule/Bills of
Quantities, whether the quantities are stated or not. An item against which no
price is entered will be considered to be covered by the other prices or rates in the
Bills of Quantities. A single lump sum will apply should a number of items be
grouped together for pricing purposes.

The quantities of this Schedule of Quantities shall be regarded as approximate and
not necessarily the actual amount of work to be done nor shall these quantities be
considered as limiting or extending the amount of work to be done or material to
be supplied by the Contractor.

The Contract Price for the completed contract shall be computed from the actual
quantities of work done and valued at the unit rates and prices tendered against the
respective items in the Schedule of Quantities. The quantities set out in these
Bills of Quantities are approximate and do not necessarily represent the actual
amount of work to be done. The quantities of work accepted and certified for
payment will be used for determining payments due and not the quantities given
in the Bills of Quantities.

The Schedule of Quantities must not be used for the ordering of materials and the
Contractor is advised to acquire his own information from the Specifications and
Drawings and to consult with the Engineer before materials are ordered.

Reasonable compensation will be received where no pay item appears in respect
of work required in the Bills of Quantities in terms of the Contract and which is
not covered in any other pay item.

The number of quantities set out in the Schedule of Quantities are estimated only,
and their accuracy or inaccuracy shall in no way effect the validity of the tender or
any contract based thereon. The total amount of each item set out in the Schedule
of Quantities at the rate or price inserted by the Tenderer shall be stated, but these
figures are required solely for the purpose of assessment and shall not be deemed
to be the actual sums which shall be paid to the Contractor for the execution of the
Works. The sums to be paid to the Contractor shall (subject to the provisions of
the General Conditions of Contract) be determined by re-measuring the work
actually done in accordance with the Contract and valuing such work at the rates
and prices inserted by the Contractor in the Schedule of Quantities.
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1.25. The Bill of Quantities includes provision for Preliminary and General Items

in Schedule A. Please note that the value of fixed P&G’s may not be more
than 15% of the total contract value (excluding contingencies and VAT).

1.26. Also, the total P&G’s (fixed + time related) may not be more than 20% of the
total contract value (including contingencies and VAT).

Schedule of Quantities

The detailed schedule of quantities is presented in the next subsection. The outline below
summarizes the main components of the required work to be priced.

Section

Description

1

Preliminary and General

2

Site Clearance

Sewer Pump Station (Rising Main Works)

Sewer Pump Station (Civil Works)

Sewer Pump Station (Mechanical & Electrical Works)

Cleaning and Finishing
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Summary of Schedule of Quantities

The bidder should complete the cost summary table outlined below and the detailed
schedule of quantities included in the following sub-section.

Section

Description

Amount N$

1

Preliminary and General

Site Clearance

Sewer Pump Station (Rising Main Works)

Sewer Pump Station (Civil & Structural Works)

Sewer Pump Station (Electrical Works)

bW N

Cleaning and Finishing

Nett Total of Tender

Add Contingencies 10% of Nett Total

Bid Amount

Allowance for VAT 15.0%

Total Bid Sum
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Detail Schedule of Quantities
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Item Ref P;i?;::t Bill description Unit Quantity Rate Amount
SECTION 1 PRELIMINARY AND GENERAL
SABS SECTION 1 : PRELIMINARY AND
1200 A GENERAL
1.1 8.3 FIXED-CHARGE ITEMS
1.1.1 8.3.1 Contractual Requirements Sum 1
8.3.2 Establish Facilities on the Site :
8.3.2.1 Facilities for Engineer
1.1.2 ¢) Nameboards (2 No. ONE SIDED) Sum 1
8.3.2.2 Facilities for Contractor
1.1.3 Offices and storage sheds Sum 1
1.1.4 Living accommodation Sum 1
1.1.5 Ablution and latrine facilities Sum 1
1.1.6 Tools and equipment Sum 1
1.1.7 Water su.ppli.es, electric power and Sum 1
communications
1.1.8 Dealing with water (Subclause 5.5) Sum 1
1.1.9 Access (Subclause 5.8) Sum 1
1.1.10 8.3.3 Other fixed-charge obligations Sum 1
1.1.11 8.3.4 Remove Engineer's and Contractor's Site
establishment on completion Sum !
1.2 8.4 TIME-RELATED ITEMS
1.2.1 8.4.1 Contractual Requirements Sum 1
8.4.2 Operate and maintain facilities on the Site:
8.4.2.2 b) Facilities for Contractor for duration of
construction, except where otherwise stated
1.2.2 Offices and storage sheds Sum 1
1.2.3 Living accommodation Sum 1
1.2.4 Ablution and latrine facilities Sum 1
1.2.5 Tools and equipment Sum 1
CARRIED FORWARD
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BROUGHT FORWARD

in vicinity complete

1.2.6 Water supplies, electric power and

communications Sum !
1.2.7 Dealing with water (Subclause 5.5) Sum 1
1.2.8 Access (Subclause 5.8) Sum 1
1.2.9 8.4.3 Supervision Sum 1
1.2.10 8.4.5 Other time-related obligations Sum 1
1.3 8.5 SUMS STATED PROVISIONALLY BY

ENGINEER

(b) 1) For work done by the client or a non-

nominated subcontractor.

Control Testing
1.3.1 a) Provisional allowance for acceptance

'Eezting by the Engineer Representftive Prov. Sum ! 50,000.00 50,000.00
1.3.2 "As Built" Drawings Prov. Sum 1 5,000.00 5,000.00

(b) 2) Overheads, charges and profit on (1)

above
1.3.3 Control tests (item 1.3.2) % 50,000.00
1.3.4 "As Built Drawings" (Item 1.3.3) % 5,000.00
1.4 8.8 TEMPORARY WORKS

8.8.4 Existing services

1.4.1 Excavate by hand in soft material to expose 5

existing services m >0
1.6 8.8 Temporary Works

Control Testing
1.6.1 8.8.3 Protect existing structure/s until construction Sum 1

TOTAL CARRIED TO SUMMARY
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remaining material to designated spoil sites

Item Ref Payment Refers Bill description Unit Bl“, Rate Amount
quantity
Section 2 SITE CLEARANCE
SANS 1200 C SITE CLEARANCE
2.1 Water Reticulation
Clear pipeline routes that do not fall into road reserves to a
211 8.2.1 width of 1,5m from center line and remove to spoil m 3,900
Clear trees of girth up to 2m, in roadways, cut trunks into
2.1.2 8.2.2 lengths of 1.5m, remove trunk sections to stockpile and remove No 10

TOTAL CARRIED TO SUMMARY
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Item Ref Payment Bill description Unit Quantity Rate Amount
Refers
SEWER PUMP STATION (RISING MAIN
SECTION 3 | SANS 1200 C WORKS)
3.1 SANS 1200 DB | Excavation and Backfilling
(a) Excavate in all materials for trenches, backfill,
832 compact and dispose of surplus/unsuitable material
e to approved dump site as instructed by the
Engineer for:
Pipes smaller and equal to 250 mm dia and depth
3.1 exceeding 1,0m but not exceeding 1,5m m 3,900
Pipes are smaller and equal to 250 mm dia and m Rate onl
depth exceeding 1,5m but not exceeding 2 m Y
8.3.2(b) (b) Extra-over item (3.1.1) above for:
3.12 i) Intermediate excavation m? 500
3.13 i1) Hard rock excavation m3 300
314 PSD 8.3.2 (d) iii) Har.ld excavation in sgft materlgl. to make o 100
connections to existing pipelines (provisional)
3.2 833 Excavation Ancillaries
Make up deficiency in backfill material for main
PDSB 8.3.3.1 | fill in layers of 150mm to 93% Mod AASHTO
DENSITY from:
¢) by importation from importation from
32.1 designated borrow pit / commercial or off-site | m? 600
sources selected by Contractor
3.6 Finishing Reinstate Road surfaces complete with
o all courses
322 (a) Gravel wearing course roads m? 120
323 (b) Asphalt surfacing m’ 50
33 SABS 1200 LB | Provision of Bedding (Rising Main Pipe)
Construct Class C Bedding Cradle to 93% Mod
AASHTO Density from:
CARRIED FORWARD
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Item Ref Payment Bill description Unit | Quantity Rate Amount
Refers
BROUGHT FORWARD
Available from other necessary excavations on site
within 0,5 km :
331 8.2.1 a) Selected granular material m? 270
339 b) Sele.cted fill or bedding material from other o 600
excavations on site
Imported from
8223 ¢) Commercial sources (Provisional) on instruction
333 1) Selected granular material m? 270
334 2) Selected fill material m? 600
34 1200 LD Sewer Rising Main
821 uPVC pipgs Clags 9: Supply, handle, lay, and bed
o Class C Joints with couplings and test
34.1 90 mm dia m Rate only
342 110 mm dia m Rate only
343 160 mm dia m Rate only
344 200 mm dia m Rate only
345 250 mm dia m 3,900
SABS1200 L SPECIALS AND FITTINGS
Extra-over 3.4.5 for the supplying, laying, testing
8.2.2 and bedding of specials complete with couplings
for:
Bends
200 mm dia
34.6 11.25 deg No Rate only
34.7 22.5 deg No Rate only
348 45 deg No Rate only
349 90 deg No Rate only
CARRIED FORWARD
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Item Ref Payment Bill description Unit | Quantity Rate Amount
Refers

BROUGHT FORWARD

250 mm dia
34.10 11.25 deg No Rate only
34.11 22.5 deg No 2
34.12 45 deg No 16
34.13 90 deg No 5

SG Iron Flange Adaptors
34.14 75 mm dia No Rate only
34.15 90 mm dia No Rate only
34.16 110 mm dia No Rate only
34.17 160 mm dia No Rate only
34.18 200 mm dia No Rate only
34.19 250 mm dia No 5

PSL 8.2.11 Anchor/Thrust Blocks (Grade 20/19) For:

3.4.20 160mm dia. Fittings No Rate only
3421 200mm dia. Fittings No Rate only
3422 250mm dia. Fittings No 23
3.4.23 PSL 8.2.17 Pipe line route markers as per drawing No. 23

Sundries

Construct Sm deep grid Manhole complete with
34.24 SANS 1200LD | step irons, excavation, backfilling and benching as | No Rate only

per the drawings for depths;

Break into and connect Rising Main to existing
3.4.25 SANS 1200LD | Oxidation Pond/WWTP including 250mm dia | Sum 1

sweeping Tee with non-return valve.
TOTAL CARRIED TO SUMMARY
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Item Ref

Payment Refers

Bill description

Unit

Bill
quantity

Rate

Amount

SECTION

4q

SEWER PUMP STATION (CIVIL & STRUCTURAL WORKS)

4.1

FENCING

Supply and erect 2,4m high razor wire fence complete as per
the detail provided in the drawing including excavation

4.1.1

Razor mesh security fencing 2400mm high vertically with
600mm long, 3000mm long with 600mm overhang cast into
and including 300 x 300 x 750mm 20MPa concrete base at
average 3m centers, six rows of galvanised straining wires and
four rows of 2.5mm galvanised double strand reverse twist
barbed wires tied to standards, posts and eye bolts, the 2400mm
vertical height covered with 50mm galvanised diamond wire
mesh fixed at 300mm centers to each straining wire

140

Extra over for Razor Coil to top of security fencing in lieu of
four rows of barbed wire

140

GATES IN SECURITY FENCING

Supply, install Razor wire gate as per the typical detail

Gate size 4000 x 2350mm high overall in two equal leaves with
600mm long 45° overhang with barbed wire and covered with
50mm galvanised diamond wire mesh as for fencing and with
suitable eye-bolt hinges and 300mm long galvanised drop bolts
fixed in position complete

Gate size 1000 x 2350mm high overall with 600mm long 45°
overhang with barbed wire and covered with 50mm galvanised
diamond wire mesh as for fencing and with suitable eye-bolt
hinges and 300mm long galvanised drop bolts fixed in position
complete

4.2

PUMP HOUSE

43.1

Refurbish the Pump station as instructed by the Engineer

prov. Sum

250,000.00

250,000.00

CARRIED FORWARD
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Item Ref | Payment Refers Bill description Unit BI". Rate Amount
quantity
BROUGHT FORWARD
4.2 SABS 1200 GA | CONCRETE (STRUCTURAL)
8.2 Formwork
8.2.1 Rough vertical below ground:
421 Outside of walls m? Rate Only
Rough narrow widths below ground.: (up to 300 mm wide)
422 Slab edges m Rate Only
8.2.2 Smooth vertical plane to:
423 Walls m? Rate Only
8.2.2 Smooth horizontal plane to:
424 Soffit of slabs m? Rate Only
825 Smooth vertical narrow widths:
425 Slab edges m Rate Only
8.2.5 Smooth horizontal narrow widths: (up to 300 mm wide)
4.2.6 Chamfers 25 mm x 25 mm m Rate Only
8.2.6 (d) Box out holes/form voids:
427 Small, circular, of diameter up to and including 0,35 m No Rate Only
428 Large, other than circular, over 0,1 m? up and including 0,6 m? No Rate Only
4.3 SABS 1200 GA | REINFORCEMENT
43.1 8.3.1 Mild steel bars t Rate Only
432 8.3.1 High-tensile steel bars t Rate Only
433 8.3.2 a)Mesh reference no. 500 (floor slab) m? Rate Only
44 SABS 1200 GA | SCHEDULED CONCRETE ITEMS
44.1 8.4.2 Blinding layer in Class 15/19 mm concrete m? Rate Only
44.2 8.4.3 Concrete Class 35/19mm m? Rate Only
443 8.4.3 Benching in Class 15/19 mm concrete m? Rate Only
444 Supply and install .sleeyes in concrete for a}l pipework, No Rate Only
electrical and mechanical installations as per drawings
4.4.5 Anchor/Thrust Blocks for pump station pipework. (Provisional) m? Rate Only

CARRIED FORWARD
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Item Ref | Payment Refers Bill description Unit BI". Rate Amount
quantity
BROUGHT FORWARD
4.5 8.4.4 UNFORMED SURFACE FINISHES
8.4.4 (a) Wood-floated finish:
45.1 Slabs and floors m? Rate Only
4.6 8.5 JOINTS
Supply and install joints to:
a) Construction joints in wall and foundation slab with Penebar
4.6.1 SW55 or similar approved waterbar m Rate Only
b) Seal at construction joints in wall with 300mm wide two
4.6.2 coats SikaTop Seal 107 complete with one layer fibre glass mat m Rate Only
#155 or similar approved
c) Expansion joint on curve at foundation slab with 10mm
closed cell expand polyethylene and 200mm x 2mm SikaDur
4.6.3 Combflex flexible bandage or similar approved in corner m Rate Only
complete with 30mm x 30mm plastic fillet
d) Contraction joints to floor with 150mm x 2mm SikaDur
4.64 Combiflex flexible bandage or similar approved complete with m Rate Only
whitewash bond breaker
4.7 SUNDRIES
Paint the inside of the wet-sump with an approved poly-urthane )
471 epoxy. Walls and soffit of the wet sump slab only m Rate Only
472 Test sump for water tightness Sum Rate Only

TOTAL CARRIED TO SUMMARY
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Item Ref Payment Bill description Unit Blll. Rate Amount
Refers quantity
SECTION 5 SEWER PUMP STATION ( ELECTRICAL WORKS)
5.1 ELECTRICAL WORK
All rates to allow for supply, delivery, installation, commissioning & testing for a
complete installation.
5.1.1 100 W, LED Floodlight 6500K No 1
5.1.2 10 A DAY/NIGHT SWITCH No 1
5.1.3 16mm2X4C SWA/PVC CU cable-Red m 85
5.1.4 10mm2 BCEW m 85
5.1.5 2.5mm2 PVC CU cable Red m 40
5.1.6 2.5mm2 PVC CU cable Black m 40
5.1.7 1.5mm2 BCEW m 40
5.1.8 1.5mm2x 3 CORE CABTYRE m 40
5.1.9 10kA 3P+N SURGE PROTECTION DEVICE No 1
5.1.10 63A MCB 6kA, Curve C( CBI) No 1
5.1.11 40A MCB 6KA, CURVE C(CBI) No 1
5.1.12 20A MCB 3kA CBI No 1
Electrical fence complete with tek screw, Y standard insulator, warning sign clip,
5.1.13 . . sum 1
fence energizer, nylon spring & hook etc.
Allow for any electrical items that are not listed but which are shown on the
5.1.14 drawings or implied in the PROJECT SPECIFICATIONS: A covering letter may | Sum 1
be used to detail these items, or they may be listed below
5.1.15 Small material: saddles, screws etc. Sum 1
5.2 TESTING, COMISSIONING & HANDOVER
5.2.1 Testing & Commissioning Sum 1
Pump Operation, Maintenance & Spare Parts Manuals:
5.2.2 Pump operation, maintenance and spare parts manual to be submitted in softcopy | Sum 1
and printed neatly and binded in a file.
Supervision During Maintenance Period:
523 Total cost of two (2) visits during the twelve month’s defect liability period | Sum 1
including site visit reports
TOTAL CARRIED TO SUMMARY
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Payment Bill
Item Ref Refers Bill description Unit quantity Rate Amount
Section 6 CLEANING AND FINISHING
Cleaning and finishing of site after completion of the
6.1 work and the removal of all construction rubble and
debris to approved spoil sites Sum

TOTAL CARRIED TO SUMMARY
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PART 2 — Employer’s Requirements
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Section V - Employer’s Requirements
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1. Project Scope of Work and Specifications

1.2. Scope

These project specifications consist of two Portions.

PORTION 1 contains a general description of the Works, the site, the requirements to be
met and the Standardised and Particular Specifications applicable to this contract.

PORTION 2 contains the variations and additions to the Standardised and Particular
Specifications applicable to this contract and that are listed in portion 1.

1.3. Status

PORTION 2 of the Project Specifications supplements the Standardised and Particular
Specifications and forms an integral part of the Contract.

Should any requirement of any portion of the Project Specifications conflict with any
requirement of the Standardized or Particular Specifications (listed in Portion 1 of the
Project Specification), the requirement of the Project Specification shall prevail.

If there is any discrepancy between the project specifications and any part of the SANS
1200 standardised specifications, drawings or the schedule of quantities, the order of
precedence shall be:

1. Letter of Acceptance

2. Special Conditions of Contract
3. General Conditions of Contract
4. Project Specification

5. SANS 1200

6. Drawings

7.

Schedule of Quantities

The detail description of the required scope of work and project specifications are
included under Appendix I of this Bid document. The contractor is required to liaise the
project requirements under this section with the provided schedule of quantities and allow
for all required works accordingly.
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2. Drawings

All the required drawings issued for tendering purposes are included under Annexure-1
of this Bid Document. The drawings should be read in reference with the scope of work
provided, project specifications, and schedule of quantities.

The list of drawings included under Annexure I of this Bid Document are listed in the
table below.

DRAWING NO. | DRAWING TITLE

CIVIL DRAWINGS

GENERAL

2510-CIV-GEN-00-001 COVER PAGE, LOCALITY MAP & LIST OF DRAWINGS
2510-CIV-GEN-00-002 LOCALITY PLAN

2510-CIV-GEN-00-003 NAMEBOARD DETAIL

SEWER:

2510-CIV-SRM-01-100 SEWER PUMP STATION 1 LAYOUT
2510-CIV-SRM-01-101 SEWER PUMP STATION FENCE DETAIL
2510-CIV-SRM-01-102 SEWER RISING MAIN PIPELINES LOCALITY PLAN
2510-CIV-SRM-01-103 SEWER RISING MAIN LAYOUT PLAN
2510-CIV-SRM-01-110 SEWER TYPICAL DETAILS SHEET 1
2510-CIV-SRM-01-111 SEWER TYPICAL DETAILS SHEET 2
ELECTRICAL:

2510-ELC-SPS-00-100 | ELECTRICAL POWER LAYOUT
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3. Supplementary Information

The Namibian Advanced OH&S Act or Regulations Relating to the Health and Safety of
Employees at Work as per Government Notice 156 in Government Gazette 1617 of 1
August 1997 (issued in terms of the Labour Act, 6 of 1992 which has since been repealed
by the Labour Act, 11 of 2007), as amended from time to time is included under
Appendix-II of this Bid Document.

This specification shall be used in conjunction with all other applicable safety
specifications, legislation and regulations in force at the time of the contract. Where
unique site specifications are in force, those site specifications shall take precedence over
this specification
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Contract Forms
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Section VI - General Conditions of Contract
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1.

Definitions

1.1

General Conditions of Contract

A. General

Boldface type is used to identify defined terms.

(a)

(b)

(c)

(d)

(e)

®

(2

(h)

@)

(k)

M

(m)

(n)

The Accepted Contract Amount means the amount
accepted in the Notification of award for the execution
and completion of the Works and the remedying of any
defects.

The Activity Schedule is a schedule of the activities
comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It
includes a lump sum price for each activity.

The Adjudicator is the person appointed jointly by the
Employer and the Contractor to resolve disputes in the
first instance, as provided for in GCC 23.

Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Bid.

Compensation Events are those defined in GCC Clause
41 hereunder.

The Completion Date is the date of completion of the
Works as certified by the Project Manager, in accordance
with GCC Sub-Clause 53.1.

The Contract is the Contract between the Employer and
the Contractor to execute, complete, and maintain the
Works. It consists of the documents listed in GCC Sub-
Clause 2.3 below.

The Contractor is the party whose Bid to carry out the
Works has been accepted by the Employer.

The Contractor’s Bid is the completed bidding document
submitted by the Contractor to the Employer.

The Contract Price is the Accepted Contract Amount
stated in the Notification of award and thereafter as
adjusted in accordance with the Contract.

Days are calendar days; months are calendar months
unless otherwise stated.

Dayworks are varied work inputs subject to payment on a
time basis for the Contractor’s employees and
Equipment, in addition to payments for associated
Materials and Plant.

A Defect is any part of the Works not completed in
accordance with the Contract.

The Defects Liability Certificate is the certificate issued
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(o)

(p)

(@

(r)

(s)

®

(w)

™)

(W)

)

)

(2)
(aa)
(bb)

by Project Manager upon correction of defects by the
Contractor.

The Defects Liability Period is the period named in the
SCC pursuant to Sub-Clause 33.1 and calculated from
the Completion Date.

Adjudicator means the single person appointed under
Clause 23.

Drawings means the drawings of the Works, as included
in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Employer in
accordance with the Contract, include calculations and
other information provided or approved by the Project
Manager for the execution of the Contract.

The Employer is the party who employs the Contractor to
carry out the Works, as specified in the SCC.

Equipment is the Contractor’s machinery and vehicles
brought temporarily to the Site to construct the Works.

“In writing” or “written” means hand-written, type-
written, printed or electronically made, and resulting in a
permanent record;

The Initial Contract Price is the Contract Price listed in
the Employer’s Notification of award.

The Intended Completion Date is the date on which it is
intended that the Contractor shall complete the Works.
The Intended Completion Date is specified in the SCC.
The Intended Completion Date may be revised only by
the Project Manager by issuing an extension of time or an
acceleration order.

Materials are all supplies, including consumables, used
by the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

The Project Manager is the person named in the SCC (or
any other competent person appointed by the Employer
and notified to the Contractor, to act in replacement of
the Project Manager) who is responsible for supervising
the execution of the Works and administering the
Contract.

SCC means Special Conditions of Contract
The Site is the area defined as such in the SCC.

Site Investigation Reports are those that were included in
the bidding documents and are factual and interpretative
reports about the surface and subsurface conditions at the
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(cc)

(dd)

(ce)

(ff)

(g2)

(hh)

Site.

Specification means the Specification of the Works
included in the Contract and any modification or addition
made or approved by the Project Manager.

The Start Date is given in the SCC. It is the latest date
when the Contractor shall commence execution of the
Works. It does not necessarily coincide with any of the
Site Possession Dates.

A Subcontractor is a person or corporate body who has a
Contract with the Contractor to carry out a part of the
work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed,
installed, and removed by the Contractor that are needed
for construction or installation of the Works.

A Variation is an instruction given by the Project
Manager which varies the Works.

The Works are what the Contract requires the Contractor
to construct, install, and turn over to the Employer, as
defined in the SCC.

2. Interpretation 2.1 In interpreting these GCC, words indicating one gender include all
genders. Words indicating the singular also include the plural and
words indicating the plural also include the singular. Headings
have no significance. Words have their normal meaning under
the language of the Contract unless specifically defined. The
Project Manager shall provide instructions clarifying queries
about these GCC.

2.2 If sectional completion is specified in the SCC, references in the
GCC to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date
for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the
following order of priority:

(a)
(b)
(c)
(d)
(e)
€y
(8)

Agreement,

Notification of award,
Contractor’s Bid,

Special Conditions of Contract,
General Conditions of Contract,

Specifications,

Drawings,
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Language
and Law

Project
Manager’s
Decisions

Delegation

Communica-
tions

Subcontracting

Other
Contractors

Personnel and
Equipment

10. Employer’s

and

3.1

4.1

5.1

6.1

7.1

8.1

9.1

9.2

10.1

(h)  Bill of Quantities,” and
(1) any other document listed in the SCC as forming part of
the Contract.

The language of the Contract must be English and the law
governing the Contract is the Law of Namibia.

Except where otherwise specifically stated, the Project Manager
shall decide contractual matters between the Employer and the
Contractor in the role representing the Employer.

Otherwise specified in the SCC, the Project Manager may
delegate any of his duties and responsibilities to other people,
except to the Adjudicator, after notifying the Contractor, and
may revoke any delegation after notifying the Contractor.

Communications between parties that are referred to in the
Conditions shall be effective only when in writing to the
addresses specified in the SCC. A notice shall be effective only
when it is delivered.

The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval
of the Employer in writing. Subcontracting shall not alter the
Contractor’s obligations.

The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer
between the dates given in the Schedule of Other Contractors, as
referred to in the SCC. The Contractor shall also provide
facilities and services for them as described in the Schedule. The
Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification.

The Contractor shall employ the key personnel and use the
equipment identified in its Bid, to carry out the Works or other
personnel and equipment approved by the Project Manager. The
Project Manager shall approve any proposed replacement of key
personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those
proposed in the Bid.

If the Project Manager asks the Contractor to remove a person
who is a member of the Contractor’s staff or work force, stating
the reasons, the Contractor shall ensure that the person leaves the
Site within seven days and has no further connection with the
work in the Contract.

The Employer carries the risks which this Contract states are
Employer’s risks, and the Contractor carries the risks which this

7

In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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Contractor’s
Risks

11. Employer’s
Risks

12. Contractor’s
Risks

13. Insurance

11.1

11.2

12.1

13.1

Contract states are Contractor’s risks.

From the Start Date until the Defects Liability Certificate has
been issued, the following are Employer’s risks:

(a) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and
Equipment), which are due to

(i) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result
of the Works or

(i1)) negligence, breach of statutory duty, or interference
with any legal right by the Employer or by any person
employed by or contracted to him except the
Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the
Employer or in the Employer’s design, or due to war or
radioactive contamination directly affecting the country
where the Works are to be executed.

From the Completion Date until the Defects Liability Certificate
has been issued, the risk of loss of or damage to the Works,
Plant, and Materials is an Employer’s risk except loss or damage
due to

(a) a Defect which existed on the Completion Date,

(b) an event occurring before the Completion Date, which was
not itself an Employer’s risk, or

(c) the activities of the Contractor on the Site after the
Completion Date.

From the Starting Date until the Defects Liability Certificate has
been issued, the risks of personal injury, death, and loss of or
damage to property (including, without limitation, the Works,
Plant, Materials, and Equipment) which are not Employer’s risks
are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer
and the Contractor, insurance cover from the Start Date to the
end of the Defects Liability Period, in the amounts and
deductibles stated in the SCC for the following events which
are due to the Contractor’s risks:

(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant,
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14. Site Data

15. Contractor to
Construct the
Works

16. The Works to
Be Completed
by the
Intended
Completion
Date

17. Approval by
the Project
Manager

13.2

13.3

13.4

13.5

13.6

14.1

15.1

16.1

17.1

17.2

17.3

Materials, and Equipment) in connection with the Contract;
and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s
approval within 21 days after issue of notification of award. All
such insurance shall provide for compensation to be payable in
the types and proportions of currencies required to rectify the
loss or damage incurred.

If the Contractor does not provide any of the policies and
certificates required, the Employer may effect the insurance
which the Contractor should have provided and recover the
premiums the Employer has paid from payments otherwise due
to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

Alterations to the terms of insurance shall not be made without
the approval of the Project Manager.

Both parties shall comply with any conditions of the insurance
policies.

The policies which are in the joint names of the Contractor and
the Employer shall contain a clause to include a waiver of
subrogation of the Contractor's rights to the insurance carrier
against the Employer.

The Contractor shall be deemed to have examined any Site Data
referred to in the SCC, supplemented by any information
available to the Contractor.

The Contractor shall construct and install the Works in
accordance with the Specifications and Drawings.

The Contractor may commence execution of the Works on the
Start Date and shall carry out the Works in accordance with the
Program submitted by the Contractor, as updated with the
approval of the Project Manager, and complete them by the
Intended Completion Date.

The Contractor shall submit Specifications and Drawings
showing the proposed Temporary Works to the Project Manager,
for his approval.

The Contractor shall be responsible for design of Temporary
Works.

The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of the Temporary Works.
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18. Safety

19. Discoveries

20. Possession of
the Site

21. Access to the
Site

22. Instructions

23. Appointment
of the
Adjudicator

17.4

17.5

18.1

19.1

20.1

21.1

22.1

22.2

23.1

23.2

The Contractor shall obtain approval of third parties to the design
of the Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by
the Project Manager before this use.

The Contractor shall be responsible for the safety of all activities
on the Site.

Anything of historical or other interest or of significant value
unexpectedly discovered on the Site shall be the property of the
Employer. The Contractor shall notify the Project Manager of
such discoveries and carry out the Project Manager’s instructions
for dealing with them.

The Employer shall, after receiving the Performance security, the
insurance covers and the Program for the Works all as per
requirements, give possession of all parts of the Site to the
Contractor within thirty days for execution of works in
accordance to the Program for the Works. If possession of a part
is not given by the date stated in the SCC, the Employer shall
be deemed to have delayed the start of the relevant activities, and
this shall be a Compensation Event.

The Contractor shall allow the Project Manager and any person
authorized by the Project Manager access to the Site and to any
place where work in connection with the Contract is being
carried out or is intended to be carried out.

The Contractor shall carry out all instructions of the Project
Manager which comply with the applicable laws where the Site
is located.

The Contractor shall permit persons appointed by the Employer
to inspect the Site and/or the accounts and records of the
Contractor and its sub-contractors relating to the performance of
the Contract, and to have such accounts and records audited by
auditors appointed by the Employer if required by the Employer.
The Contractor’s attention is drawn to Sub-Clause 57.1 which
provides, inter alia, that acts intended to materially impede the
exercise of the inspection and audit rights provided for under
Sub-Clause 22.2 constitute a prohibited practice subject to
contract termination.

The Adjudicator shall be appointed jointly by the Employer and
the Contractor, at the time of the Employer’s issuance of the
Notification of award. If, in the notification of award, the
Employer does not agree on the appointment of the Adjudicator,
the Employer will request the Appointing Authority designated
in the SCC, to appoint the Adjudicator within 15 days of receipt
of such request.

Should the Adjudicator resign or die, or should the Employer and
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24. Procedure for
Disputes

25. Program

24.1

24.2

243

24.4

25.1

252

253

the Contractor agree that the Adjudicator is not functioning in
accordance with the provisions of the Contract; a new
Adjudicator shall be jointly appointed by the Employer and the
Contractor. In case of disagreement between the Employer and
the Contractor, within 30 days, the Adjudicator shall be
designated by the Appointing Authority designated in the SCC
at the request of either party, within 30 days of receipt of such
request.

If the Contractor believes that a decision taken by the Project
Manager was either outside the authority given to the Project
Manager by the Contract or that the decision was wrongly taken,
the decision shall be referred to the Adjudicator within 15 days
of the notification of the Project Manager’s decision.

The Adjudicator shall give a decision in writing within 30 days
of receipt of a notification of a dispute.

The Adjudicator shall be paid by the hour at the rate specified in
the SCC, together with reimbursable expenses of the types
specified in the SCC, and the cost shall be divided equally
between the Employer and the Contractor, whatever decision is
reached by the Adjudicator. Either party may refer a decision of
the Adjudicator to an Arbitrator within thirty (30) days of the
Adjudicator’s written decision. If neither party refers the dispute
to arbitration within the above thirty (30) days, the Adjudicator’s
decision shall be final and binding.

The arbitration shall be conducted in accordance with the
arbitration procedures published by the institution named and, in
the place, specified in the SCC.

B. Time Control

Within the time stated in the SCC, after the date of the
Notification of award, the Contractor shall submit to the Project
Manager for approval a Program showing the general methods,
arrangements, order, and timing for all the activities in the
Works. In the case of a lump sum contract, the activities in the
Program shall be consistent with those in the Activity Schedule.

An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any
changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval
an updated Program at intervals no longer than the period stated
in the SCC. If the Contractor does not submit an updated
Program within this period, the Project Manager may withhold
the amount stated in the SCC from the next payment certificate
and continue to withhold this amount until the next payment after
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26. Extension of
the Intended
Completion
Date

27. Acceleration

28. Delays
Ordered by the
Project
Manager

29. Management
Meetings

254

26.1

26.2

27.1

27.2

28.1

29.1

29.2

the date on which the overdue Program has been submitted. In
the case of a lump sum contract, the Contractor shall provide an
updated Activity Schedule within 15 days of being instructed to
by the Project Manager.

The Project Manager’s approval of the Program shall not alter
the Contractor’s obligations. The Contractor may revise the
Program and submit it to the Project Manager again at any time.
A revised Program shall show the effect of Variations and
Compensation Events.

The Project Manager shall extend the Intended Completion Date
if a Compensation Event(as defined in GCC 41) occurs or a
Variation is issued which makes it impossible for Completion to
be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work, which
would cause the Contractor to incur additional cost.

The Project Manager shall decide whether and by how much to
extend the Intended Completion Date within 21 days of the
Contractor asking the Project Manager for a decision upon the
effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to give early
warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

When the Employer wants the Contractor to finish before the
Intended Completion Date, the Project Manager shall obtain
priced proposals for achieving the necessary acceleration from
the Contractor. If the Employer accepts these proposals, the
Intended Completion Date shall be adjusted accordingly and
confirmed by both the Employer and the Contractor.

If the Contractor’s priced proposals for acceleration are accepted
by the Employer, they are incorporated in the Contract Price and
treated as a Variation.

The Project Manager may instruct the Contractor to delay the
start or progress of any activity within the Works.

Either the Project Manager or the Contractor may require the
other to attend a management meeting. The business of a
management meeting shall be to review the plans for remaining
work and to deal with matters raised in accordance with the early
warning procedure.

The Project Manager shall record the business of management
meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties
for actions to be taken shall be decided by the Project Manager
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30. Early Warning 30.1

30.2

31. Identifying 31.1
Defects

32. Tests 32.1

33. Correction of 33.1
Defects

332

34. Uncorrected 34.1
Defects

35. Contract Price 35.1

either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

The Contractor shall warn the Project Manager at the earliest
opportunity of specific likely future events or circumstances that
may adversely affect the quality of the work, increase the
Contract Price, or delay the execution of the Works. The Project
Manager may require the Contractor to provide an estimate of
the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate shall be
provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in
making and considering proposals for how the effect of such an
event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting instruction
of the Project Manager.

C. Quality Control

The Project Manager shall check the Contractor’s work and
notify the Contractor of any Defects that are found. Such
checking shall not affect the Contractor’s responsibilities. The
Project Manager may instruct the Contractor to search for a
Defect and to uncover and test any work that the Project
Manager considers may have a Defect.

If the Project Manager instructs the Contractor to carry out a test
not specified in the Specification to check whether any work has
a Defect and the test shows that it does, the Contractor shall pay
for the test and any samples. If there is no Defect, the test shall
be a Compensation Event.

The Project Manager shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which
begins at Completion, and is defined in the SCC. The Defects
Liability Period shall be extended for as long as Defects remain
to be corrected.

Every time notice of a Defect is given, the Contractor shall
correct the notified Defect within the length of time specified by
the Project Manager’s notice.

If the Contractor has not corrected a Defect within the time
specified in the Project Manager’s notice, the Project Manager
shall assess the cost of having the Defect corrected, and the
Contractor shall pay this amount.

D. Cost Control

In the case of an admeasurement contract, the Bill of Quantities
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36. Changes in the
Contract Price

37. Variations

35.2

36.1

36.2

37.1

37.2

373

shall contain priced items for the Works to be performed by the
Contractor. The Bill of Quantities is used to calculate the
Contract Price. The Contractor will be paid for the quantity of
the work accomplished at the rate in the Bill of Quantities for
each item.

In the case of a lump sum contract, the Activity Schedule shall
contain the priced activities for the Works to be performed by the
Contractor. The Activity Schedule is used to prepare interim
valuations of works done.

Any errors or inconsistencies including front loading detected in
the Activity Schedule at any time during the execution of the
project shall be resolved as directed as by the Project Manager.

In the case of an admeasurement contract:

(a) If the final quantity of the work done differs from the
quantity in the Bill of Quantities for the particular item by
more than 25 percent, provided the change exceeds 1
percent of the Initial Contract Price, the Project Manager
shall adjust the rate to allow for the change.

(b) The Project Manager shall not adjust rates from changes in
quantities if thereby the Initial Contract Price is exceeded
by more than 15 percent, except with the prior approval of
the Employer.

(c) If requested by the Project Manager, the Contractor shall
provide the Project Manager with a detailed cost
breakdown of any rate in the Bill of Quantities.

In the case of a lump sum contract, the Activity Schedule shall be
amended by the Contractor to accommodate changes of Program
or method of working made at the Contractor’s own discretion.
Prices in the Activity Schedule shall not be altered when the
Contractor makes such changes to the Activity Schedule.

All Variations shall be included in updated Programs, and, in the
case of a lump sum contract, also in the Activity Schedule,
produced by the Contractor.

The Contractor shall provide the Project Manager with a
quotation for carrying out the Variation when requested to do so
by the Project Manager. The Project Manager shall assess the
quotation, which shall be given within seven (7) days of the
request or within any longer period stated by the Project Manager
and before the Variation is ordered.

If the Contractor’s quotation is unreasonable, the Project
Manager may order the Variation and make a change to the
Contract Price, which shall be based on the Project Manager’s
own forecast of the effects of the Variation on the Contractor’s
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37.4 If the Project Manager decides that the urgency of varying the

38. Cash Flow
Forecasts

39. Payment
Certificates

37.5

37.6

38.1

39.1

39.2

393

394

39.5

39.6

work would prevent a quotation being given and considered
without delaying the work, no quotation shall be given and the
Variation shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for
costs that could have been avoided by giving early warning.

In the case of an admeasurement contract, if the work in the
Variation corresponds to an item description in the Bill of
Quantities and if, in the opinion of the Project Manager, the
quantity of work above the limit stated in Sub-Clause 38.1 or the
timing of its execution do not cause the cost per unit of quantity
to change, the rate in the Bill of Quantities shall be used to
calculate the value of the Variation. If the cost per unit of
quantity changes, or if the nature or timing of the work in the
Variation does not correspond with items in the Bill of
Quantities, the quotation by the Contractor shall be in the form of
new rates for the relevant items of work.

When the Program, or, in the case of a lump sum contract, the
Activity Schedule, is updated, the Contractor shall provide the
Project Manager with an updated cash flow forecast.

The Contractor shall submit to the Project Manager monthly
statements of the estimated value of the work executed less the
cumulative amount certified previously.

The Project Manager shall check the Contractor’s monthly
statement and certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project
Manager.

The value of work executed shall comprise:

(a) In the case of an admeasurement contract, the value of the
quantities of work in the Bill of Quantities that have been
completed; or

(b) In the case of a lump sum contract, the value of work
executed shall comprise the value of completed activities in
the Activity Schedule.

The value of work executed shall include the valuation of
Variations and Compensation Events.

The Project Manager may exclude any item certified in a
previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later
information.
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39.7

40.1

40.2

40.3

40.4

41.1

Unless otherwise specified in the SCC Interim Payment may be
made for Plant and Material delivered on site ready for
incorporation within reasonable period of time in the permanent
works, subject to the Contractor transferring ownership to the
Employer and providing, where applicable, the right of the
transfer of ownership vested upon the Contractor by its supplier.

Notwithstanding the transfer of ownership, the responsibility for
care and custody thereof together with the risk of loss or damage
thereto shall remain with the Contractor until taking over of the
works or part thereof in which such Plant and Materials are
incorporated and shall make good at its own cost any loss or
damage that may occur to the works or part thereof from any
cause whatsoever during such period prior to the taking over.

Payments shall be adjusted for deductions for advance payments
and retention. The Employer shall pay the Contractor the
amounts certified by the Project Manager within 30 days of the
date of each certificate. If the Employer makes a late payment,
the Contractor shall be paid interest on the late payment in the
next payment. Interest shall be calculated from the date by
which the payment should have been made up to the date when
the late payment is made at the prevailing rate of interest at the
legal rate.

If an amount certified is increased in a later certificate or as a
result of an award by the Adjudicator or an Arbitrator, the
Contractor shall be paid interest upon the delayed payment as set
out in this clause. Interest shall be calculated from the date upon
which the increased amount would have been certified in the
absence of dispute.

Unless otherwise stated, all payments and deductions shall be
paid or charged in the proportions to the Contract Price.

Items of the Works for which no rate or price has been entered in
shall not be paid for by the Employer and shall be deemed
covered by other rates and prices in the Contract.

The following shall be Compensation Events:

(a) The Employer does not give access to a part of the Site by
the Site Possession Date pursuant to GCC Sub-Clause 20.1.

(b) The Employer modifies the Schedule of Other Contractors
in a way that affects the work of the Contractor under the
Contract.

(c) The Project Manager orders a delay or does not issue
Drawings, Specifications, or instructions required for
execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or
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(e)

)

(2

(h)

)

(k)

M

to carry out additional tests upon work, which is then found
to have no Defects.

The Project Manager unreasonably does not approve a
subcontract to be let.

Ground conditions are substantially more adverse than
could reasonably have been assumed before issuance of the
Notification of award from the information issued to
bidders (including the Site Investigation Reports), from
information available publicly and from a visual inspection
of the Site.

The Project Manager gives an instruction for dealing with
an unforeseen condition, caused by the Employer, or
additional work required for safety or other reasons.

Other contractors, public authorities, utilities, or the
Employer does not work within the dates and other
constraints stated in the Contract, and they cause delay or
extra cost to the Contractor.

The advance payment is delayed.

The effects on the Contractor of any of the Employer’s
Risks.

The Project Manager unreasonably delays issuing a
Certificate of Completion.

In situations of Force Majeure which makes the
contractor’s performance of its obligations under the
Contract impossible or so impractical as to be considered
impossible under the circumstances. Such events shall be
limited to:

(a) reason of any exceptionally adverse weather
conditions (as specified in the BDS) and

(b) reason of civil commotion, strike or lockout
affecting any of the trades employed upon the
Works or any of the trades engaged in the
preparation, manufacture or transportation of any
of the goods or materials required for the Works.

41.2 If a Compensation Event would cause additional cost or would
prevent the work being completed before the Intended
Completion Date, the Contract Price shall be increased and/or the
Intended Completion Date shall be extended. The Project
Manager shall decide whether and by how much the Contract
Price shall be increased and whether and by how much the
Intended Completion Date shall be extended.
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42. Tax

43. Currencies

44, Price
Adjustment

41.3

41.4

42.1

43.1

44.1

As soon as information demonstrating the effect of each
Compensation Event upon the Contractor’s forecast cost has
been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted
accordingly. If the Contractor’s forecast is deemed
unreasonable, the Project Manager shall adjust the Contract Price
based on the Project Manager’s own forecast. The Project
Manager shall assume that the Contractor shall react competently
and promptly to the event.

The Contractor shall not be entitled to compensation to the extent
that the Employer’s interests are adversely affected by the
Contractor’s not having given early warning or not having
cooperated with the Project Manager.

The Project Manager shall adjust the Contract Price if taxes,
duties, and other levies are changed between the date 30 days
before the submission of bids for the Contract and the date of the
last Completion certificate. The adjustment shall be the change
in the amount of tax payable by the Contractor, provided such
changes are not already reflected in the Contract Price or are a
result of GCC Clause 44.

Where payments are made in currencies other than the currency
of the Employer’s country specified in the SCC, the exchange
rates used for calculating the amounts to be paid shall be the
exchange rates stated in the Contractor’s Bid.

Prices shall be adjusted for fluctuations in the cost of inputs only
if provided for in the SCC. If so provided, the amounts
certified in each payment certificate, before deducting for
Advance Payment, shall be adjusted by applying the respective
price adjustment factor to the payment amounts due in each
currency. A separate formula of the type indicated below applies
to each Contract currency:

P.= A+ B: Imc/loc
where:

P. is the adjustment factor for the portion of the Contract
Price payable in a specific currency “c.”

A. and B are coefficients® specified in the SCC,
representing the nonadjustable and adjustable portions,
respectively, of the Contract Price payable in that specific
currency “c;” and

The sum of the two coefficients A. and B. should be 1 (one) in the formula for each currency.

Normally, both coefficients shall be the same in the formulae for all currencies, since coefficient A, for
the nonadjustable portion of the payments, is a very approximate figure (usually 0.15) to take account
of fixed cost elements or other nonadjustable components. The sums of the adjustments for each
currency are added to the Contract Price. [To be transferred to the User Guide]
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45. Retention

46. Liquidated
Damages

47. Bonus

48. Advance
Payment

442

45.1

45.2

46.1

46.2

47.1

48.1

Imc is the index prevailing at the end of the month being

invoiced and loc is the index prevailing 28 days before Bid

opening for inputs payable; both in the specific currency “c.”
If the value of the index is changed after it has been used in a
calculation, the calculation shall be corrected and an adjustment
made in the next payment certificate. The index value shall be
deemed to take account of all changes in cost due to fluctuations
in costs.

The Employer shall retain from each payment due to the
Contractor the proportion stated in the SCC until Completion of
the whole of the Works.

Upon the issue of a Certificate of Completion of the Works by
the Project Manager, in accordance with GCC 53.1, half the total
amount retained shall be repaid to the Contractor and half when
the Defects Liability Period has passed and the Project Manager
has certified that all Defects notified by the Project Manager to
the Contractor before the end of this period have been corrected.
The Contractor may substitute retention money with an “on
demand” Bank guarantee.

The Contractor shall pay liquidated damages to the Employer at
the rate per day stated in the SCC for each day that the
Completion Date is later than the Intended Completion Date.
The total amount of liquidated damages shall not exceed the
amount defined in the SCC. The Employer may deduct
liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the Contractor’s
liabilities.

If the Intended Completion Date is extended after liquidated
damages have been paid, the Project Manager shall correct any
overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be
paid interest on the overpayment, calculated from the date of
payment to the date of repayment, at the rates specified in GCC
Sub-Clause 40.1.

The Contractor shall be paid a Bonus calculated at the rate per
calendar day stated in the SCC for each day (less any days for
which the Contractor is paid for acceleration) that the
Completion is earlier than the Intended Completion Date. The
Project Manager shall certify that the Works are complete,
although they may not be due to be complete.

The Employer shall make advance payment to the Contractor of
the amounts stated in the SCC by the date stated in the SCC,
against provision by the Contractor of an Unconditional Bank
Guarantee in a form and by a bank acceptable to the Employer in
amounts equal to the advance payment. The Guarantee shall
remain effective until the advance payment has been repaid, but
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49. Securities

48.2

48.3

49.1

the amount of the Guarantee shall be progressively reduced by
the amounts repaid by the Contractor. Interest shall not be
charged on the advance payment.

The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses required
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project
Manager.

The advance payment shall be repaid by deducting proportionate
amounts from payments otherwise due to the Contractor,
following the schedule of completed percentages of the Works
on a payment basis. No account shall be taken of the advance
payment or its repayment in assessing valuations of work done,
Variations, price adjustments, Compensation Events, Bonuses, or
Liquidated Damages.

The Performance Security shall be provided to the Employer no
later than the date specified in the Notification of award and shall
be issued in an amount specified in the SCC, by a bank and
denominated in the Namibian Dollars. The Performance Security
shall be valid until a date 30 days from the date of issue of the
Certificate of Completion in the case of a Bank Guarantee.

49.2 (a)Where the contractor has benefitted from the application of

the Margin of Preference for employment of local
manpower, it shall:

(i) in the execution of the contract, fulfill its obligation of
maintaining local manpower force for 80 % or more of the
man-days deployed in the execution of the Works with
which it satisfied the criteria of eligibility for being
awarded the contract in application of the Margin of
Preference; and

(i1) concurrently with the above performance security,
provide a preference security to guarantee it will fulfill its
obligation in that respect.

(b) For contracts above N$ 5 M, the preference security shall
be in the form of an “on demand” bank guarantee for an
amount in a convertible currency equivalent to the
difference between its bid price and the bid price of the
lowest bid if the Margin of Preference was not
applicable. It shall be issued by a commercial bank
located in the Republic of [Insert name of country].

(c) For contracts up to N§ 5 M, an amount equal to the value
of the preference security shall be retained from
progressive payments to the contractor, to constitute the
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50. Dayworks

51. Cost of
Repairs

52. Labour Clause

guarantee for the preference security.

(d) The preference security shall be valid until the Contractor
has completed the Works and a Completion Certificate
has been issued by the Employer’s Representative as per
GCC 53.

(e) The cost of providing the security shall be borne by the
Contractor.

49.3 Where a Preference Security is applicable:

(i) the Employer’s Representative shall monitor the employment of
local manpower throughout the execution of the contract and shall from
time to time request a report from the contractor on the percentage of
total men-days deployed using local manpower.

(il) the Contractor shall submit the local manpower employment reports
as often as it is reasonably requested by the Employer’s Representative.

(i) the Employer’s and Contractor’s representatives shall consult each
other to ensure that the Contractor’s obligation towards local manpower
employment is met during the Works execution.

(iv) At the time of works completion, the Contractor shall submit a
certified audited report to the Employer to substantiate the actual
percentage of local manpower employed throughout the execution of the
works.

(v) The preference security shall be forfeited by the employer in case of
failure on the part of the contractor to employ at least 80% of the local
manpower in the execution of the Works.

50.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be
used only when the Project Manager has given written
instructions in advance for additional work to be paid for in that
way.

50.2 All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project
Manager within two days of the work being done.

50.3 The Contractor shall be paid for Dayworks subject to obtaining
signed Dayworks forms.

51.1 Loss or damage to the Works or Materials to be incorporated in
the Works between the Start Date and the end of the Defects
Correction periods shall be remedied by the Contractor at the
Contractor’s cost if the loss or damage arises from the
Contractor’s acts or omissions.

52.1 (a) The rates of remuneration and other conditions of work of
the employees of the Contractor shall not be less favorable than
those established for work of the same character in the trade
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53. Completion

54. Taking Over

522

523

524

53.1

54.1

concerned-

6)] by collective agreement applying to a substantial
proportion of the workers and employers in the trade
concerned;

(i) by arbitration awards; or

(iii)) by Remuneration Regulations made under the Labour
Act, 2007.

(b) Where remuneration and conditions of work are not
regulated in a manner referred to at (a) above, the rates of the
remuneration and other conditions of work shall be not less
favourable than the general level observed in the trade in which
the contractor is engaged by employers whose general
circumstances are similar.

No Contractor shall be entitled to any payment in respect of
work performed in the execution of the contract unless he has,
together with his claim for payment, filed a certificate:

(a) stating the rates of remuneration and hours of work of
the various categories of employees employed in the execution of
the contracts;

(b) stating whether any remuneration payable in respect of
work done is due;

() containing such other information as the Chief
Executive Officer of the Public Body administering the contract
may require to satisfy himself that the provisions under this
clause have been complied with.

Where the Chief Executive Officer of the Public Entity
administering the contract is satisfied that remuneration is still
due to an employee employed under this contract at the time the
claim for payment is filed under subsection [GCC 41], he may,
unless the remuneration is sooner paid by the Contractor, arrange
for the payment of the remuneration out of the money payable
under this contract.

Every Contractor shall display a copy of this clause of the
contract at the place at which the work required by the contract is
performed.

E. Finishing the Contract

The Contractor shall request the Project Manager to issue a
Certificate of Completion of the Works, and the Project Manager
shall do so upon deciding that the whole of the Works is
completed.

The Employer shall take over the Site and the Works within seven
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55. Final Account

56. Operating and
Maintenance
Manuals

57. Termination

55.1

56.1

56.2

57.1

57.2

days of the Project Manager’s issuing a certificate of Completion.

The Contractor shall supply the Project Manager with a detailed
account of the total amount that the Contractor considers payable
under the Contract before the end of the Defects Liability Period.
The Project Manager shall issue a Defects Liability Certificate and
certify any final payment that is due to the Contractor within 60
days of receiving the Contractor’s account if it is correct and
complete. If it is not, the Project Manager shall issue within 60
days a schedule that states the scope of the corrections or additions
that are necessary. If the Final Account is still unsatisfactory after
it has been resubmitted, the Project Manager shall decide on the
amount payable to the Contractor and issue a payment certificate.

If “as built” Drawings and/or operating and maintenance manuals
are required, the Contractor shall supply them by the dates stated
in the SCC.

If the Contractor does not supply the Drawings and/or manuals by
the dates stated in the SCC pursuant to GCC Sub-Clause 55.1, or
they do not receive the Project Manager’s approval, the Project
Manager shall withhold the amount stated in the SCC from
payments due to the Contractor.

The Employer or the Contractor may terminate the Contract if the
other party causes a fundamental breach of the Contract.

Fundamental breaches of Contract shall include, but shall not be
limited to, the following:

(a) the Contractor stops work for 30 days when no stoppage of
work is shown on the current Program and the stoppage has
not been authorized by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn
within 30 days;

(c) the Employer or the Contractor is made bankrupt or goes
into liquidation other than for a reconstruction or
amalgamation;

(d) apayment certified by the Project Manager is not paid by the
Employer to the Contractor within 60 days of the date of the
Project Manager’s certificate;

(e) the Project Manager gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of
time determined by the Project Manager;

(f) the Contractor does not maintain a Security, which is required,

(g) the Contractor has delayed the completion of the Works by
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58. Fraud and
Corruption

57.3

574

57.5

58.1

58.2

58.3

the number of days for which the maximum amount of
liquidated damages can be paid, as defined in the SCC; or

(h) if the Contractor, in the judgment of the Employer, has
engaged in corrupt or fraudulent practices in competing for
or in executing the Contract, pursuant to GCC Clause 57.1.

When either party to the Contract gives notice of a breach of
Contract to the Project Manager for a cause other than those listed
under GCC Sub-Clause 56.2 above, the Project Manager shall
decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the
Contract for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as
soon as reasonably possible.

If the Employer determines that the Contractor has engaged in
corrupt, fraudulent, collusive, coercive or obstructive practices, in
competing for or in executing the Contract, then the Employer
may, after giving 15 days’ notice to the Contractor, terminate the
Contractor's employment under the Contract and expel him from
the Site, and the provisions of Clause 57 shall apply as if such
expulsion had been made under Sub-Clause 57.5 [Termination by
Employer].

Should any employee of the Contractor be determined to have
engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practice during the execution of the Works, then that employee
shall be removed in accordance with Clause 9.

For the purposes of this Sub-Clause:

(i) “corrupt practice” is the offering, giving, receiving or
soliciting, directly or indirectly, of anything of value to
influence improperly the actions of another party;

(i) “fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads,
or attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

(iii)) “collusive practice” is an arrangement between two or more
parties designed to achieve an improper purpose, including
to influence improperly the actions of another party;

(iv) “coercive practice” is impairing or harming, or threatening
to impair or harm, directly or indirectly, any party or the
property of the party to influence improperly the actions of

a party;
(v) “obstructive practice” is

(a) deliberately destroying, falsifying, altering or
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59. Payment upon
Termination

60. Property

61. Release from
Performance

59.1

59.2

60.1

61.1

concealing of evidence material to the investigation
or making false statements to investigators in order to
materially impede an investigation into allegations of
a corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of
matters relevant to the investigation or from pursuing
the investigation; or

(b) acts intended to materially impede the exercise of an
inspection and audit rights provided for under Sub-
Clause 22.2.

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a
certificate for the value of the work done and Materials ordered
less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work
not completed, as indicated in the SCC. Additional Liquidated
Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be
a debt payable to the Employer.

If the Contract is terminated for the Employer’s convenience or
because of a fundamental breach of Contract by the Employer, the
Project Manager shall issue a certificate for the value of the work
done, Materials ordered, the reasonable cost of removal of
Equipment, repatriation of the Contractor’s personnel employed
solely on the Works, and the Contractor’s costs of protecting and
securing the Works, and less advance payments received up to the
date of the certificate.

All Materials on the Site, Plant, Equipment, Temporary Works,
and Works shall be deemed to be the property of the Employer if
the Contract is terminated because of the Contractor’s default.

If the Contract is frustrated by the outbreak of war or by any other
event entirely outside the control of either the Employer or the
Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop
work as quickly as possible after receiving this certificate and shall
be paid for all work carried out before receiving it and for any
work carried out afterwards to which a commitment was made.
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Section VII. Special Conditions of Contract

These clauses should be read in conjunction with the General Conditions of

Contract

A. General

GCC 1.1 (r)

The Employer is

Outapi Town Council

Procurement Management Unit

P.O. Box 853, Outapi

Tel: +264 65 251 511

Tel: +264 083 376 4058

Email: procurement@outapitc.org.na
Outapi, Namibia

GCC 1.1 (0)

The Defect liability Period is the period named in the SCC pursuant to Sub-
Clause 33.1 and calculated from the date on which each respective portion
of the works was completed and approved for payment.

GCC 1.1 (v)

The Intended Completion Date for the whole of the works shall be 150 days
after project site hand over.

GCC 1.1 (y)

Throughout this Bidding Document:

e The term ‘Project Manager’ means ‘Supervisor’ and vice versa.
e The Project Manager Representative means ‘Supervisor
Representative’ and vice versa
The Project Manager is:
Mr. Nghifikepunye Kandjengo (Shield Force Consulting Engineers cc)

GCC 1.1 (aa)

The Site is located at Qutapi Proper, in Outapi, Omusati Region, Namibia
and is defined in the locality layout drawing.

GCC 1.1 (dd)

“The Start Date shall be within 14 days after the project award and
signature of the contract agreement to take place at location to be notified
by the Employer.

GCC 1.1 (hh)

The Works consist of construction of municipal service (Sewer Rising
Main).

The major elements comprising this contract are as follows:

Site Establishment;

Survey and setting out of works;

Clear and grubbing;

Construction of Sewer Rising Main

Connection of rising main to existing sewer Oxidation Pond or
wastewater treatment works;

Construction of Fences;

e Testing of materials;

e Removal of camp establishment and finishing off site after
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completion; and
e Maintenance of the works and all other requirements of the
Contractor’s defects liability.

GCC2.2

Sectional Completions are: Sectional completions will be determined at a
later construction stage in consultation with the project manager and
considering availability of fund and progress on site.

GCC 2.3(i)

The following documents also form part of the Contract:
e Relevant and mentioned standard regulations to be obtained by the
Contractor’s at his own cost.
e Bid drawings are attached with this bid document.
o The bid documents and any signed contract.

GCCsa

The Project manager may delegate any of his duties and responsibilities.

GCCoe6.1

Delivery address for notices is:
Employer:

Outapi Town Council

Procurement Management Unit

P.O. Box 853, Outapi

Tel: +264 65 251 511

Tel: +264 083 376 4058

Email: procurement@outapitc.org.na

Outapi, Namibia
The Project Manager: Mr. Nghifikepunye Kandjengo
For the Contractor:

The address shall be as given on the first page of the Letter of Acceptance.

GCC 8.1

Schedule of other contractors: Not Applicable

GCC13.1

Except for the cover mentioned in (d)(i) hereunder, the other insurance
covers shall be in the joint names of the Contractor and the Employer, and
the minimum insurance amounts shall be:

(a) for the Works, Plant and Materials: Contract Amount +
20% or full amount of the work including removal of debris,
professional fee etc.

(b)  for loss or damage to Equipment: Replacement value of the
equipment that the contractor intends to use on site until the taking
over by the Employer.

(©) for loss or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with Contract: N$
1 000 000 or an amount representing the value of the properties
that are exposed to the action of the contractor in the execution of
the works.

(d) for personal injury or death:
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(i) of the Contractor’s employees: N$ 1000 000.00/Claim
without limitation to the number of occurrences, or
the Contractor shall take an adequate insurance cover
for its employees for any claim arising in the
execution of the works.

(i) of other people: N§ 1000 000.00/Claim without
limitation to the number of occurrences or this
cover shall be for an adequate amount for Third
Party extended to the Employer and its
representatives.

(e) for loss or damage to materials on-site and for which
payment has been included in the Interim Payment
Certificate, where applicable: applicable insurance will be
requested.

The Contractor shall choose to take the insurance covers indicated above as
separate covers or a combination of the Contractor’s All Risks coupled with
the Employer’s liability and First Loss Burglary, after approval of the
Employer. All insurance covers shall be of nil or the minimum possible
deductibles at sole expense of the contractor.

GCC 14.1 Site Data are: Referenced in Section V, Portion 1: The Works.

GCC 20.1 The Site Possession Date(s) shall be within 14 days after the project award
and signature of the contract agreement to take place at location to be
notified by the employer. Same date as the ‘Start Date’ defined in SCC 1.1
(dd).

GCC 23.1 & | Appointing Authority for the Adjudicator: No Adjudicator shall be

GCC 23.2 appointed for this Contract. However, if the need arises to appoint an
Adjudicator, the Appointing Authority for the Adjudicator shall be the
Engineering Professions Association (EPA) who shall appoint and manage
an Adjudicator on the National Adjudicator’s List.

GCC 24. In case a dispute of any kind arises between the Employer and the Contractor

in connection with, or arising out of, the contract or the execution of works or
after completion of works and whether before or after repudiation or other
termination of Contract, including any dispute as to any opinion, instruction,
determination, certificate or valuation of the Employer’s Representative, the
matter in dispute shall, in the first place, be referred in writing to the
employer’s representative, with a copy to the other party.

The Employer and the Contractor shall make every effort to resolve the
dispute amicably by direct informal negotiation. If, after thirty (30) days, the
parties have failed to resolve their dispute or difference by such mutual
consultation, then either the Public Entity or the Contractor may give notice to
the other party of its intention to refer the matter to:

The Professional Arbitration and Mediation Association of Namibia
(PAMAN)

“commence arbitration, as hereinafter provided, as to the matter in
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dispute, and no arbitration in respect of this matter may be commenced
unless such notice is given.

or

“the competent courts of Namibia”

GCC 243

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:
As per the National Adjudicator List (NAL).

GCC 244

For large contracts with domestic contractor or for contract with foreign
contractor:

Any dispute or difference in respect of which a notice of intention to
commence arbitration has been given shall be finally settled by
arbitration in accordance with Namibian Laws by an Arbitrator to be
appointed by both parties to the dispute or in any case of disagreement,
by an Arbitrator to be appointed by a judge in Chambers of Namibia.
The Arbitrator fees will be borne by the losing party. Any decision of
the Arbitrator shall be final and binding to both parties”.

Not Applicable

B. Time Control

GCC 25.1

The Contractor shall submit for approval a Program for the Works within 14
days from the date of the Notification of award.

GCC 253

The period between Program updates is: Not applicable. The Project
Manager may request an interim programme to be submitted by the
Contractor as required.

The amount to be withheld for late submission of an updated Program is
N$15 000.00 per incidence.

The Program of Works to be prepared and submitted to the Project Manager
(or its personnel) shall be preceded by a detailed discussion and shall in
general be based on the indicative program, if any.

The Contractor shall agree with the Project Manager (or representative) on a
monthly date for an official contract progress meeting at the Contractor’s
Site Office. Discussions on all contract matter shall be minuted. The
Contract Manager of the Contractor shall attend these meeting at least on a
quarterly basis.

Program updates shall be required.

SCC 26.1

In addition to GCC 26.1 the following shall apply:

The Contract Completion Date may only be extended by the number of days
of approved extension of time (EOT) due to inclement weather or due to an
increase in workload as instructed in writing by the Project Manager. Such
approved (EOT) may be dealt with in terms of SCC41 (1) (a).

The Contractor shall make provision in his bid and program, for an expected
annual delay of “n” non-production days caused by the effects of rain.
Where the agreed delays due to the effects of rain exceed the value of “n”,
the Contractor shall be granted extension of time for the additional delay.
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The number of days lost due to inclement weather (such as rain) and the

subsequent payment for standing time (for affected activities only, reduced
by verifiable cost incurred, e.g., fuel, etc.) should be based on the current
monthly program approved by the Project Manager.

The Contractor shall take the following values of “n” to be as shown in the
project scope of works.

C. Quality Control
GCC33.1 The Defects Liability Period is: 365 days (12 months).
D. Cost Control
GCC 39.7 Interim Payment certificate for Material on site is applicable:

Interim Payment for material delivered to site, safeguarded, and intended for
but not yet incorporated into the works:

In cases where large quantities of material are to be purchased and built into
the Works and where such material are properly safeguarded, the Project
Manager may on written request and on submission by the Contractor of
proof of payment for Material on Site. The said payment will be ducted from
monies due the Contractor after the material have been built into the Works.

GCC 41.1 ()

Claims for extension of the completion date as a result of Adverse Weather
Conditions, will have to be supported by certified data by the Namibia
Meteorological Service as proof that the weather conditions differ vastly
from the average.

GCC 431

The currency of the Employer’s country is Namibian Dollars.

GCC 441

The Contract is not subject to price adjustment in accordance with GCC
Clause 44, and the following information regarding coefficients does not

apply.
The coefficients for adjustment of prices are:
(a) For currency [N/AJ:

(1)  /N/A] percent nonadjustable element (coefficient A).
(i) /N/A] percent adjustable element (coefficient B).

(b) For currency [N/AJ:

(i) [N/A] percent nonadjustable element (coefficient A).
(i1) [N/A] percent adjustable element (coefficient B).

The Index I for local currency shall be /N/A].
The Index I for the specified international currency shall be [N/A].

[These proxy indices shall be proposed by the Contractor, subject to
acceptance by the Employer/
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The Index I for currencies other than the local currency and the specified
international currency shall be /N/A].

[These proxy indices shall be proposed by the Contractor, subject to
acceptance by the Employer./

GCC 451

The proportion of payments retained is /10 % from each interim payment
certificate and a maximum of 5% of the original contract amount. Half of
the retention money will be released after formal taking over of the Works
and the remaining shall be released after the Defect Liability Period subject
to the Contractor making good all defects.

GCC 46.1

The liquidated damages for the whole of the Works are N35000.00 calendar
days.

The maximum number of liquidated damages for the whole of the Works is
10% max of the contract amount.

GCC47.1

The Contractor shall not receive a Bonus.

GCC 48.1

The Contractor shall not receive Advance Payments.

GCC 49.1

The Performance Security amount is /0% of the Contract Amount.
(a) Bank Guarantee: 10% of the Contract Amount.

E. Finishing the Contract

GCC55.1

The date by which operating and maintenance manuals are required is seven
(7) days from the commencement of the Defects Liability Period.

The date by which “as built” drawings are required is fourteen (14) days
after the issuing of the practical completion / from the commencement of
the Defects Liability Period.

GCC 55.2

The amount to be withheld for failing to produce “as built” drawings and/or
operating and maintenance manuals by the date required in GCC 58.1 is
N3 50 000.00.

GCC 56.1

Operating and maintenance manuals should be supplied to the employer by
the contractor no later than: seven (7) days from the commencement of the
Defects Liability Period.

GCC 56.1

Amount to be withheld should the maintenance and operation manuals not
be provided is N3 20 000.00.

GCC 572 (g)

The maximum number of days is 60 days.

GCC 59.1

The percentage to apply to the value of the work not completed, representing
the Employer’s additional cost for completing the Works, is 10%.
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Section VIII - Contract Forms

[This Section contains forms which, once completed, will form part of the Contract. The
forms for Performance Security and Advance Payment Security, when required, shall
only be completed by the successful Bidder after contract award.]

Table of Forms
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Contract Agreement

THIS AGREEMENT made on the . . . ... dayof................ between

(hereinafter “the Employer”), of the one part,
and

(hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as . . .. ........................
.should be executed by the Contractor, and has accepted a Bid by the Contractor for
the execution and completion of these Works and the remedying of any defects
therein,

The Employer and the Contractor agree as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed
as part of this Agreement. This Agreement shall prevail over all other Contract
documents.

(a) the Notification of award

(b) the Bid

(c) the AddendaNos........

(d) the Appendix to the General Conditions of Contract
(e) the General Conditions of Contract;

(f) the Specification

(g) the Drawings, and

(h) the completed Schedules,

3. In consideration of the payments to be made by the Employer to the Contractor
as indicated in this Agreement, the Contractor hereby covenants with the Employer to
execute the Works and to remedy defects therein in conformity in all respects with the
provisions of the Contract.

4, The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.
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IN WITNESS whereof the parties hereto have caused this Agreement to be
executed in accordance with the laws of Namibia on the day, month and year
indicated above.

Signed by: Signed by:
for and on behalf of the Employer for and on behalf the Contractor
in the in the
presence of: presence of:
Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date
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APPENDIX TO CONTRACT

Performance Security (Bank Guarantee)

[The bank, as requested by the successful Bidder, shall fill in this form in accordance
with the instructions indicated]

Date: [insert date (as day, month, and year) of Bid Submission]
Procurement Reference No. and title: [insert no. and title of bidding process]

Bank’s Branch or Office: [insert complete name of Guarantor]

Beneficiary: [insert complete name of Purchaser]

PERFORMANCE GUARANTEE No.: [insert Performance Guarantee number]

We have been informed that [insert complete name of Supplier] (hereinafter called
"the Supplier") has entered into Contract No. [insert number] dated [insert day and
month], [insert year] with you, for the supply of [description of goods and related
services] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a
Performance Guarantee is required.

At the request of the Supplier, we hereby irrevocably undertake to pay you any sum(s)
not exceeding [insert amount(s’) in figures and words] upon receipt by us of your
first demand in writing declaring the Supplier to be in default under the Contract,
without cavil or argument, or your needing to prove or to show grounds or reasons for
your demand or the sum specified therein.

This Guarantee shall expire no later than the [insert number] day of [insert month]
[insert year],"” and any demand for payment under it must be received by us at this
office on or before that date.

...................................... Bank’s seal and authorized signature(s)

10

The Bank shall insert the amount(s) specified in the SCC and denominated, as specified in the SCC, in
the currency of the Contract.

Dates established in accordance with Clause 18.4 of the General Conditions of Contract (“GCC”),
taking into account any warranty obligations of the Supplier under Clause 16.2 of the GCC intended to
be secured by a partial Performance Guarantee. The Purchaser should note that in the event of an
extension of the time to perform the Contract, the Purchaser would need to request an extension of this
Guarantee from the Bank. Such request must be in writing and must be made prior to the expiration
date established in the Guarantee. In preparing this Guarantee, the Purchaser might consider adding
the following text to the Form, at the end of the penultimate paragraph: “We agree to a one-time
extension of this Guarantee for a period not to exceed [six months] [one year], in response to the
Purchaser’s written request for such extension, such request to be presented to us before the expiry of
the Guarantee.”
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Invitation for Bids (IFB)

OUTAPI TOWN COUNCIL

CONSTRUCTION OF MUNICIPAL SERVICES (SEWER RISING MAIN) FOR OUTAPI
PROPER

W/ONB/OUTC-01/2026/27

1. Bids are invited through Open National Bidding (ONB) procedures for construction
of municipal services (sewer and water reticulation) for part of Outapi Extension 12
(Phase-1) in Outapi Town.

2. Interested eligible bidders may obtain further information from the Secretary of
Outapi Town Council Procurement Management Unit, Ms. H Amunyela, Email:
procurement@outapitc.org.na and inspect the Bidding Documents at the address
given below:

Outapi Town Council
Outapi, Omusati Region, Namibia
From 8:00 to 13:00 and 14:00 to 16:30

3. Qualification’s requirements include Reputable Civil Engineering Contractors
Registered in Namibia. The Contractor shall meet the minimum qualification criteria
as per ITB 6.3. Additional details are provided in the Bidding Documents.

4. A complete set of Bidding Documents in English may be purchased by interested
bidders on the submission of a written application to the address below and upon
payment of a non-refundable fee N§ 300.00. The method of payment will be Cash and
the Bidding Documents will be collected from the following address

Outapi Town Council
Outapi, Namibia
11" of September 2026, 8:00 to 13:00 and 14:00 to 16:30

5. Bids must be delivered to Outapi Town Council Tender Box at or before Friday, 9" of
October 2026 @ 11h00, electronic bidding will not be permitted. Late bids will be
rejected. Bids will be opened in the presence of the bidders’ representatives who
choose to attend in person at Outapi Town Council Office on Friday, 9" of October
2026 @ 11h30a.m.

6. The address referred to above is:

The Secretary
Procurement Management Unit
P.O. Box 853, Outapi
Tel: +264 65251 511
Tel: +264 083 376 4058
Email: procurement@outapitc.org.na
Outapi, Namibia
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PART 4 — Additions to the Standard Bid
Document

Appendix-I: Scope of Work & Specifications
Appendix-II: Health & Safety Specifications

Annexure-I: Project Drawings Issued for Bid
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